JCT 2016 MINOR WORKS BUILDING WITH CONTRACTORS DESIGN  

ARTICLES OF AGREEMENT AND CONDITIONS OF CONTRACT

The Articles of Agreement and Conditions of Contract will be those of the Joint Contracts Tribunal (JCT) Intermediate Building Contract with contractor's design 2016 Edition.

	SCHEDULE OF AMENDMENTS TO THE STANDARD FORM OF CONTRACT



	ATTESTATION


	Execution as a Deed

	Unless otherwise informed, the Contract shall be executed as a deed.




CONTRACT PARTICULARS


Note: An asterisk * indicates text that is to be deleted as appropriate.

Part 1: General

	Clause etc.
	Subject
	

	Fourth Recital and clause 4.4
	Construction Industry Scheme (CIS)
	Employer at the Base Date *is a 'contractor'/is not a 'contractor' for the purposes of the CIS

	Fifth Recital
	CDM Regulations
	The project *is/is not notifiable

	Thirteenth Recital and Schedule 5
	Supplemental Provisions
	

	
	Collaborative working
	Paragraph 1 *applies/does not apply

	
	Health and safety
	Paragraph 2 *applies/does not apply

	
	Cost savings and value improvements
	Paragraph 3 *applies/does not apply

	
	Sustainable development and environmental considerations
	Paragraph 4 *applies/does not apply

	
	Performance Indicators and monitoring
	Paragraph 5 *applies/does not apply

	
	Notification and negotiation of disputes
	Paragraph 6 *applies/does not apply

	
	Where paragraph 6 applies, the respective nominees of the Parties are
	Employer's nominee 

Keith Grossett

Contractor's nominee 

TBC

or such replacement as each Party may notify to the other from time to time

	Article 7
	Arbitration
	Article 8 and clauses 9.3 to 9.8 (Arbitration) *apply/do not apply

	2.2
	Works commencement date
	31/08/2021

	2.2
	Date for Completion of the Works
	17/09/2021

	2.8
	Liquidated damages
	at the rate of £0 per calendar day

	2.10
	Rectification Period
	12 (Twelve) months from the date of practical completion of the Works

	4.3
	Interim payments – due dates
	The first due date is: last business day of the month

one month after commencement 
and thereafter the same date in each month or the nearest Business Day in that month

	4.3
	Interim payments – percentages of value

Where the Works, or those works in a Section, have not achieved practical completion, the percentage of total value in respect of the works that have not achieved practical completion is
(The percentage is 95 per cent unless a different rate is stated)

Where the Works, or those works in a Section, have achieved practical completion, the percentage in respect of the completed works is
(The percentage is 97 ½ per cent unless a different rate is stated)


	


………95…… per cent











………97½ … per cent

	4.3 and 4.8
	Contribution, levy and tax fluctuations 
	Schedule 4 (Fluctuations Option) does not apply


	4.8.1
	Supply of documentation for computation of amount to be finally certified
	Three Months 

	5.3
	Contractor’s Public Liability Insurance 
	£1,000,000

For any once occurrence or series of occurrences arising out of one event 

	5.4A, 5.4B and 5,4C
	Insurance of the Works - Insurance Options 
	Clause 5.4B (Works and existing structures insurance by Employer in joint names applies  

	5.4A and 5.4B

	Percentage to cover professional fees
	............18........... per cent

	7.2
	Adjudication
	The Adjudicator is President or Vice President of the RICS

	
	Nominating body - where no Adjudicator is named or where the named Adjudicator is unwilling or unable to act (whenever that is established)
	*Royal Institute of British Architects
*The Royal Institution of Chartered Surveyors
*constructionadjudicators.com
*Association of Independent Construction Adjudicators
*Chartered Institute of Arbitrators





Amendments to Contract conditions:

	
Section 4         Payment


	4.3.1
	In line 2, delete the words “payment shall be 7 days from its due date”, and insert the words

“payment shall be 21 days from its due date”
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