Carn Gwavel, Nursery Refurbishment, Isles of Scilly

Contingencies and Dayworks

CONTINGENCIES Total
£
Provide the following provisional sum for CONTINGENCIES 15,000.00
Total Contingencies to Collection £ 15,000.00
DAYWORKS - LABOUR Total
£

Price the following hourly base rates for dayworks undertaken before the date of Completion

Grade Hours All In Rate
£/hr
Building Craft Operative 5
Building General Operative 5
Mechanical
Foreman (Pipe fitter) 3
Craftsman 3
Mate 3
Electrician
Approved electrician 3
Electrician 3
Mate 3
Labourer 3

Price the following hourly base rates for dayworks undertaken after the date of Completion

Grade Hours All In Rate
£/hr
Building Craft Operative 5
Building General Operative 5
Mechanical
Foreman (Pipe fitter) 3
Craftsman 3
Mate 3
Electrician
Approved electrician 3
Electrician 3
Mate 3
Labourer 3

Total Dayworks - Labour to Collection £
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Carn Gwavel, Nursery Refurbishment, Isles of Scilly

Contingencies and Dayworks

DAYWORKS - MATERIALS AND GOODS Total
£
Provide the following provisional sum for the supply of MATERIALS AND GOODS 1,000.00
DD
Percentage for incidental costs, overheads, and profit whether before or after %
Completion
Total Dayworks - Materials and Goods to Collection £
DAYWORKS - PLANT Total
£
Provide the following provisional sum for supply of PLANT and associated 1,000.00
consumables
DD
Percentage for incidental costs, overheads, and profit whether before or after %
Completion
Total Dayworks - Plant to Collection £
SUBCONTRACTORS AND SUPPLIERS Total
£
Provide the following provisional sum for WORKS BY SUBCONTRACTORS / SUPPLIERS 1,000.00

DD

Percentage for incidental costs, overheads, and profit whether before or after
Completion

Note: The percentage inserted here should represent that included in the Contract
pricing and will be used for all variations and the like where the works are
valued on a quotation or invoice from a subcontractor or supplier

Total Subcontractors and Suppliers to Collection £
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Carn Gwavel, Nursery Refurbishment, Isles of Scilly

Contingencies and Dayworks

COLLECTION

Contingencies

Dayworks - Labour

Dayworks - Materials and Goods

Dayworks - Plant

Subcontractors and Suppliers

Total

CONTINGENCIES AND DAYWORKS TO GENERAL SUMMARY £




