Currie & Brown

Carn Gwavel, Nursery Refurbishment, Isles of Scilly

PRELIMINARIES TEMPLATE

Nr. Of Nr. Of Removal
Flights Units Set Up £ TOTAL

DESCRIPTION Weeks £/Wk £

SITE STAFF |CONSTRUCTION MANAGER

CONTRACTS MANAGER

SITE MANAGER

GENERAL FORMEMAN

MANAGING COMMERICAL TEAM

COMMERCIAL TEAM

TRADES FOREMAN

ENGINEER/SETTING OUT

M&E/D&B COORDINATOR

PLANNER

PLANNER

CONTRACT MANAGER
PRECONSTRUCTION

COMMERCIAL TEAM
PRECONSTRUCTION

PLANNER PRECONSTRUCTION

SITE/TRAVEL SECRETARY/
ADMINISTRATION

SAFETY OFFICER

TRAVEL FLIGHTS FROM LANDS END

AND CAR PARKING AT LANDS END

FLIGHTS FLIGHTS FROM NEWQUAY

CAR PARKING AT NEWQUAY

SCILLONIAN 3 TRANSFER
FROM PENZANCE

PARKING AT DOCK
TRANSFER TO ST AGNES

STAFF CONTRACTOR SITE STAFF

ACCOMMO |SUB CONTRACTORS

CONTRACTOR MANAGEMENT

SUBSISTENCE

SITE ACC. OFFICES INC. EQUIPMENT

STORES

CANTEEN

LATRINES

COW ETC OFFICES/FACILITIES

CLEANING ETC

ERECT/DISMANTLE/TRANSPOR

T
COMPOUND

OFFICE TELEPHONE INSTALL. (INC.

EQUIP COW ETC) TEL

RENTAL (INC. COW ETC)

FAX MACHINE/PHOTOCOPIER

CALLS

Page 1 Carried Forward to Page 2 £




Currie & Brown

Carn Gwavel, Nursery Refurbishment, Isles of Scilly

PRELIMINARIES TEMPLATE

DESCRIPTION Weeks | g£/wk | Nr-Of | Nr.Of | o yp g |Removal TOTAL
Flights Units

£

Brought Forward from Page 1 £

SCAFFOLD [EXTERNAL — ADAPTIONS

INTERNAL

HOIST
TOWERS/CAGE/RUNNERS

EXTERNAL LOADING TOWERS

HANDRAILS

MOBILES

SUSPENDED CEILINGS

LIFT SHAFTS/STAIRWELLS

SAFETY NETTING

PLANT HOIST

TOWER CRANES INC. POWER,
SKIPS, CAGES, ETC

MOBILE CRANES

CONCRETE PUMPS

FORK LIFT

MIXERS

COMPRESSOR AND EQUIPMENT

VIBRATORS AND EQUIPMENT
SCREEDERS ETC

SAW BENCH/SKILL SAW ETC

SCISSOR LIFT

CHERRY PICKER

SMALL TOOLS CHAIN BLOCKS
ETC

SKIPS

TRANSPORT EQUIPMENT

VANS/BUS

MATERIALS 15| AND TRANSPORT/HAULAGE

FREIGHT TRANSFER

LOADING/UNLOADING

ELECTRICITY |GENERATOR

TRANSFORMERS

SITE CONNECTIONS

WANDERLEADS/BULBS/TEMPO
RARY LIGHTS

CURRENT CONSUMED

HEATING/LIGHTING FOR SITE
ACCOMMODATION
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Currie & Brown

Carn Gwavel, Nursery Refurbishment, Isles of Scilly

PRELIMINARIES TEMPLATE

DESCRIPTION Weeks | g£/wk | Nr-Of | Nr.Of | o yp g |Removal TOTAL
Flights Units

£

Brought Forward from Page 2 £

GENERAL PUMPING

SECURITY/LIGHTING/WATCHM
AN

TEST CONCRETE MATERIALS

SAMPLES

DRY OUT

CLEAN
SITE/BUILDINGS/ROADS

CONSUMABLE STORES

SIGN BOARD/SITE SIGNS

WINDOW FORMERS

MANUALS & DRAWINGS

PROTECTION

SPECIAL CRANE BANKSMAN

OPERATIVES |DUMPER/FORKLIFT DRIVER

HOIST DRIVER ETC

SCAFFOLDER/ELECTRICIAN

LABOURER

OTHERS

ANY OTHER |PHOTOGRAPHS

ITEMS CONDITION SURVEY

TEMP ELECTRICS

TEMP WATER CONNECTION

TEMP DRAINAGE CONNECTION

REMOVE & MAKE GOOD
CONNECTIONS

ACCESS ROAD

PAINTED HOARDING

SAFETY EQUIPMENT

INSURANCE

BONDS

PCG

CONSIDERATE CONTRACTORS

Contractor to list additional
items as required:

Page 3 TOTAL TO MAIN SUMMARY PAGE £




