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Ref £ P

Appendix B

PRICING TEMPLATE

Old School Demolition Works

Health and Safety, Statutory Approvals, Notifications etc.  

1

2

HSE 

Building Control 

Electricity (WPD)

BT

Water 

Drainage

Allow to include the provisional sums included within the Services Report

Prov Sum for IOS Water Dept Costs 1,000          

Prov Sum for Site Temp Water Supply 500             

Prov Sum for Site Temp Elec. Supply 500             

BT / Telephones …………..

Prov Sum for BT Openreach 1,000          

4

5

6

7

8

To collection 

Allow for complying with the Construction (Design & Management) Regulations including 

developing the Construction Phase Health & Safety Plan (see Preliminaries), providing risk 

assessments and method statements to the satisfaction of the CDM Co-ordinator and CA, 

notification of the HSE and provision of all the necessary information for the Health & Safety 

File.

Item Description 

WPD Costs £916.66 (noted this is not a provisional sum and the Contractor is required to 

liaise with WPD and insert a complete tendered value for isolating this service.

Amount 

Allow for liaison with statutory bodies as necessary, utilities providers etc. including: 

Notify all neighbouring properties prior to commencing work.  Allow for dealing with 

reasonable enquiries regarding the Works and liaison with neighbours generally. 

Arrange for a standpipe to be available for the damping down of the works to reduce dust. 

Pay any charges arising and ensure that the water service is isolated prior to final 

completion.

Preparation, Isolation of Services, Site Security etc.

Disconnect and remove all fittings and equipment.  Locate and disconnect all disused drain 

connections.  Seal within site as specified by services engineer and structural engineer.

1

Allow for temporary maintenance of such services as are necessary 

Locate and mark the positions of existing mains/services.

3

Provide as soon as practicable a temporary on site telephone installation for use by the 

Contractor and subcontractors and pay all charges thereof. A dedicated mobile telephone 

will be acceptable for this purpose.  
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9

10

11

12

13

14

15

15

15.1

16

17

To collection 

2

Protect site with hoarding and gates at a minimum height of 2m to prevent unauthorised 

entry during the works.  Upon completion, the contractor is to ensure the site is securely 

protected in accordance with the compound layout as per drawing 25505_ AP1001 and 

25505_ AP1001.

Ensure that road access is maintained "safe" for public use of the road and footpath 

throughout the duration of the contract. 

The Contractor will be required to employ such specialists and pay all associated fees that 

may be required to monitor and sign of the works in accordance with all current legislation 

and guidance/best practice documentation.

Note: All services including power and BT will not be isolated prior to the demolition 

contract being commenced direct by the Client.  Contractor to allow for the isolation of all 

services and associated costs along with the removal of any disused pipes and ducting etc as 

indicated on the tender drawings

Item Description Amount 

Contractor's Welfare facilities to be priced in preliminaries breakdown. Contractor is to note 

that they must ensure these facilities meet the necessary requirements to comply with 

health and safety legislation.

Removal of asbestos as identified in Asbestos Survey provided in tender documentation and 

disposal. To be undertaken by a specialist licensed contractor where necessary.

Goods, Materials to be removed by Contractor

Asbestos Removal

All site boundaries are to be maintained including railings and gates.  Allow for generally 

protecting all adjacent fences, boundary walls, structures, surfaces, trees, shrubs etc.  The 

Contractors attention is drawn to the Ecology report included in appendix C highlighting the 

need to protect the neighbouring hedgerow and  to advise if any is the species of nature are 

evident on site.   

All materials arising from the demolition are to become the property of the contractor 

except where otherwise provided for in the preliminaries and tender documents.  Allow for 

any credit value arising. 

Ensure access is maintained to existing facilities and appropriate separation is maintained 

throughout demolition works.

Allow to liaise with the Council to enforce road closures and restrictions during the works as 

necessary; make every reasonable allowance to ensure these works are kept to a minimum

The Contractors are requested to price for the complete removal of all loose items inclusive 

of fittings and furniture within the buidlings to be demolished.  For the avoidance of doubt 

the Contractor is required to remove everything within the buildings to be demolished with 

the exception of the following 3 rooms:

1) The room in the science block in the NE corner with the Rotary club items

2) The 2 rooms adjacent to the sports hall which were locked and contained COIS record 

files.
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18

19

20

21

22

23

24

25

26

To collection 

3

Completion

Leave site clean and safe on completion.

Provide all necessary documentation for the Health & Safety File including copies of disposal 

consignment notes and confirmation of the locations of the terminating of services.  The 

Works will not be deemed to be practically complete until the completed Health and Safety 

File is provided.  

The contractors attention is drawn to retain natural granite and crushed masonry/concrete 

suitable for re use in line with the MBA guidance

Remove trees and shrubs from site; grub out roots and fill voids.

The Contractor is to note that the permanent site hoarding/protection as referenced in the 

planning documents is to be supplied and installed in full by the contractor and left upon 

completion and is to become the property of the Client.  A double entrance vehicle gate is 

required within the fence including appropraite security graded ironmongery/door 

furniture.  The gate is to be positioned in line with the existing access point between the 

two buildings.

Item Description 

Carefully take down the existing buildings to underside of existing foundations, assuming 

minimum 900mm below existing top of floor slab or as a minimum to natural bedrock.

Break out existing external hard standings and paving and sub-base.

Remove surplus building and hard standing material from site.

Fill voids to the building and hard standing areas across the site with clean crushed brick 

hardcore from the demolition works, compacted in layers.  This material is to be approved 

by the Structural Engineer / Contract Administrator prior to filling.  Leave surface safe and 

graded to achieve an even level with adjoining areas in accordance with the Engineers 

tender requirements. Compact to reduced ground and filled levels.

Amount 

Demolition Works
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Page Nos: 

1

2

3

Preliminaries 

Total from Section 5 template

Total Carried to Form of Tender

Item Description Amount 

4

PRICING TEMPLATE

COLLECTION 


