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Appendix B
PRICING TEMPLATE

Old School Demolition Works

Health and Safety, Statutory Approvals, Notifications etc.

Allow for complying with the Construction (Design & Management) Regulations including
developing the Construction Phase Health & Safety Plan (see Preliminaries), providing risk
assessments and method statements to the satisfaction of the CDM Co-ordinator and CA,

notification of the HSE and provision of all the necessary information for the Health & Safety

File.

Allow for liaison with statutory bodies as necessary, utilities providers etc. including:

HSE

Building Control
Electricity (WPD)
BT

Water

Drainage

Allow to include the provisional sums included within the Services Report

Prov Sum for 10S Water Dept Costs
Prov Sum for Site Temp Water Supply

WPD Costs £916.66 (noted this is not a provisional sum and the Contractor is required to
liaise with WPD and insert a complete tendered value for isolating this service.

Prov Sum for Site Temp Elec. Supply

BT / Telephones ..............
Prov Sum for BT Openreach

Notify all neighbouring properties prior to commencing work. Allow for dealing with
reasonable enquiries regarding the Works and liaison with neighbours generally.

Provide as soon as practicable a temporary on site telephone installation for use by the
Contractor and subcontractors and pay all charges thereof. A dedicated mobile telephone
will be acceptable for this purpose.

Preparation, Isolation of Services, Site Security etc.

Locate and mark the positions of existing mains/services.
Allow for temporary maintenance of such services as are necessary
Disconnect and remove all fittings and equipment. Locate and disconnect all disused drain

connections. Seal within site as specified by services engineer and structural engineer.

Arrange for a standpipe to be available for the damping down of the works to reduce dust.
Pay any charges arising and ensure that the water service is isolated prior to final
completion.

1,000
500

500

1,000

1
To collection

Page 1

Schedule of Works.xls



Item
Ref

Item Description

Amount

£ P

10

11

12

13

14

15

15

15.1

16

17

Protect site with hoarding and gates at a minimum height of 2m to prevent unauthorised
entry during the works. Upon completion, the contractor is to ensure the site is securely
protected in accordance with the compound layout as per drawing 25505_ AP1001 and
25505_ AP1001.

Ensure access is maintained to existing facilities and appropriate separation is maintained
throughout demolition works.

Note: All services including power and BT will not be isolated prior to the demolition
contract being commenced direct by the Client. Contractor to allow for the isolation of all
services and associated costs along with the removal of any disused pipes and ducting etc as
indicated on the tender drawings

All site boundaries are to be maintained including railings and gates. Allow for generally
protecting all adjacent fences, boundary walls, structures, surfaces, trees, shrubs etc. The
Contractors attention is drawn to the Ecology report included in appendix C highlighting the
need to protect the neighbouring hedgerow and to advise if any is the species of nature are
evident on site.

Ensure that road access is maintained "safe" for public use of the road and footpath
throughout the duration of the contract.

Allow to liaise with the Council to enforce road closures and restrictions during the works as
necessary; make every reasonable allowance to ensure these works are kept to a minimum

Contractor's Welfare facilities to be priced in preliminaries breakdown. Contractor is to note
that they must ensure these facilities meet the necessary requirements to comply with
health and safety legislation.

Goods, Materials to be removed by Contractor

All materials arising from the demolition are to become the property of the contractor
except where otherwise provided for in the preliminaries and tender documents. Allow for
any credit value arising.

The Contractors are requested to price for the complete removal of all loose items inclusive
of fittings and furniture within the buidlings to be demolished. For the avoidance of doubt
the Contractor is required to remove everything within the buildings to be demolished with
the exception of the following 3 rooms:

1) The room in the science block in the NE corner with the Rotary club items

2) The 2 rooms adjacent to the sports hall which were locked and contained COIS record
files.

Asbestos Removal

Removal of asbestos as identified in Asbestos Survey provided in tender documentation and
disposal. To be undertaken by a specialist licensed contractor where necessary.

The Contractor will be required to employ such specialists and pay all associated fees that
may be required to monitor and sign of the works in accordance with all current legislation
and guidance/best practice documentation.
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Demolition Works
18 Carefully take down the existing buildings to underside of existing foundations, assuming
minimum 900mm below existing top of floor slab or as a minimum to natural bedrock.
19 Break out existing external hard standings and paving and sub-base.
20 |The contractors attention is drawn to retain natural granite and crushed masonry/concrete

22
23

24

25

26

suitable for re use in line with the MBA guidance

Remove surplus building and hard standing material from site.

Remove trees and shrubs from site; grub out roots and fill voids.

Completion

Leave site clean and safe on completion.

The Contractor is to note that the permanent site hoarding/protection as referenced in the
planning documents is to be supplied and installed in full by the contractor and left upon
completion and is to become the property of the Client. A double entrance vehicle gate is
required within the fence including appropraite security graded ironmongery/door
furniture. The gate is to be positioned in line with the existing access point between the
two buildings.

Provide all necessary documentation for the Health & Safety File including copies of disposal
consignment notes and confirmation of the locations of the terminating of services. The
Works will not be deemed to be practically complete until the completed Health and Safety
File is provided.
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Preliminaries
Total from Section 5 template

Total Carried to Form of Tender




