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A
JCT 2011 Minor Works Building Contract

The Contractor has been afforded the opportunity, for all items in the preliminaries section to price
separately the time related and fixed charges he attributes to each item. It shall be clearly understood
that this opportunity is provided to assist the Contractor in preparing his price and will not determine the
basis to be adopted by the Quantity Surveyor in preparing valuations for interim certificates. The
Contractor is referred to the Clause Valuation of preliminaries in Section A20.
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THE PROJECT

« Name: St Marys Old School Demolition Works
- Nature: Demolition of existing Secondary School & Science block
. Location: St Mary's, Isles of Scilly TR21 OLW

Length of contract: 4 weeks mobilisation, 17 weeks on site

EMPLOYER (CLIENT)

- Name: Council of the Isles of Scilly
- Address: St Mary's, Isles of Scilly TR21 OLW
« Telephone: 01720 424000

PRINCIPAL CONTRACTOR (CDM)

- Name: TBC
- Address:

Contact:
Telephone:
E-mail:

ARCHITECT CONTRACT ADMINISTRATOR

Name: Sweett (UK) Limited.

Address: Kensington Court, Pynes Hill, Rydon Lane, Exeter EX2 5TY
Telephone: 01392 813 040

CDM COORDINATOR

Name: Sweett (UK) Limited

Address: Studio 5-11, 5 Millbay Road, Plymouth PL1 3LF
Telephone: 01752 825 000

QUANTITY SURVEYOR

Name: Sweett (UK) Limited

Address: Kensington Court, Pynes Hill, Rydon Lane, Exeter EX2 5TY
Telephone: 01392 813 040

STRUCTURAL ENGINEER
Name: MBA Consulting
Address: Truro, England
Telephone: 01872 260962

MECHANICAL ENGINEER
SJH Design Services Ltd
Pentidna Barn
Prosper Hill
Gwithian, Hayle
TR27 5EB

* Telephone: 01736 757624 / 0787 9446412

ELECTRICAL ENGINEER
- Name: As A10/175
- Address:

Telephone:
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A11 TENDER AND CONTRACT DOCUMENTS

110 TENDER DRAWINGS
The tender drawings are: As listed in Appendix 7 of the Tender Documentation.

120 CONTRACT DRAWINGS
The Contract Drawings: The same as the tender drawings.

160 PRECONSTRUCTION INFORMATION
- Format: The Preconstruction information is described in these preliminaries in Section
A34. It refers to information given elsewhere in the preliminaries and other tender

180 OTHER DOCUMENTS
- Inspection: Drawings and other documents relating to the Contract but not included in the
tender documents may be seen by appointment during normal office hours at the office of
Council of the Isles of Scilly 01720 424000.
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THE SITE
Description: As detailed in the tender documentation.

EXISTING BUILDINGS ON/ ADJACENT TO THE SITE
Description: Existing former School and science block

Before work commences the Contractor in the presence of the Contract Administrator/Employer
or their designated representatives shall inspect the site and surrounding external works and
prepare a schedule of conditions. The schedule shall fully describe the conditions of all items
likely to be affected by the works and shall include photographs and/or video taken by the
Contractor. The schedule shall be dated and signed by the Contractor and the Employer and
deposited with the Contract Administrator.

The site is surrounded by a humber of residential properties and overhangs a public footpath and
highway. Access will be required to all but not limited to; Porthmellon cottage, Turnstones, Jus
Limin, Carn Thomas Hall Site (including Play zone), School cottage, Ice cottage, Carn Thomas
cottage, The Dairy Café, The Dairy flat, Mincanlo & Beachaven.

EXISTING UTILITIES AND SERVICES
- Drawings: (Information shown is indicative only): Please see the SJH Design Services Ltd
document dated August 2015.

Services are known to exist within the area of the site. Where known these are indicated within
the tender documentation. The Contractor is responsible for taking all necessary precautions
for protecting the same and making good any damage, which does occur. He is also to allow
for inconvenience caused in working around these services, and for maintaining them in use.
Details of known existing services are indicated on the drawings, but actual positions must be
verified by the Contractor. All reasonable precautions to locate other potential services runs
not indicated should be taken.

SOILS AND GROUND WATER
Information:

SITE INVESTIGATION
Report:

HEALTH AND SAFETY FILE
« Availability for inspection: The Health and Safety File for the site/ building may be seen by
appointment during normal office hours at: N/A

The Contractor is to note that the Contractor will have been deemed to have examined the
existing Health and Safety Files in conjunction with their tender submission. No claim based on
the lack of any such knowledge will be entertained.

ACCESS TO THE SITE
- Description: As detailed in the tender documentation.

Limitations: Tight entrance turning, busy road with limited width and tight entrance into the site
on the slope. Contractor to familiarise himself with access requirements and restrictions on site.

It is the Contractors responsibility to ascertain the exact conditions that necessitate access to the site. In
particular the transport of material etc from the delivery/haulage point to the site. The Contractor is to
familiarise himself with the road conditions and associated transport restrictions to and from the site. All



associated protection and temporary works required to facilitate access will be deemed included by the
Contractor. It is the Contractors full responsibility to familiarise himself with the road width restrictions
and rights of way etc that exist on the island including any haulage and transport restrictions to and from
the island. No additional costs or extensions of time shall be allowed through lack of knowledge of

site access, egress or delivery and transport routes. It is the Contractors complete responsibility to
ensure that all access to and from the Island for both personnel and materials is fully managed and
coordinated. A freight transfer company such as the Gry Maritha operate from Penzance to the Island of
St Mary’s but the Contractor is to ensure that he is fully aware of the further transport requirements to
the Island of St Agnes and the associated restrictions and if necessary. All associated fees, taxes,
harbour fees, pilotage and levies etc. are to be included for by the Contractor.

The Contractors is advised that the Rachabite slip is the preferred slip usage for the project as a
whole. The Contractor is to therefore include for all cost associated with using this slip and
associated harbour fees etc. The Contractor is advised to liaise with the Harbour Master during
the tender period to understand the requirements for access and coordination etc. no claim
following a lack of consultation will be entertained. Any alternative slip/beach usage proposals
will be at the complete risk of the Contractor and the COIS accept no responsibility for the
availability or permission to use any other access point.

210 PARKING
Restrictions on parking of the Contractor's and employees' vehicles: No parking is available.

220 USE OF THE SITE
- General: Do not use the site for any purpose other than carrying out the Works.

230 SURROUNDING LAND/ BUILDING USES
- General: Adjacent or nearby uses or activities are as follows:

Items of work, which are to be carried out outside the boundaries of the site, are identified on
the drawings and in the specification. The contractor is to confine his operations in connection
with these works to the immediate area surrounding them, and shall allow in his rates for
carrying out the works at times to be agreed with the adjacent property owners, and the
Employer and for all costs associated with the provision of temporary lighting, safety barriers
and the like necessary to ensure the safety and security of such works.

The Contractor is to note that the residential, education, social welfare, businesses and B&Bs
neighbouring the site will be in operation throughout the period of the works. The Contractor is
to limit his operations to outside of this area as per the site boundary lines as indicated on the
Architects drawings.

There are existing adjacent buildings that will be in occupation during the course of this
Contract, particularly neighbouring residential properties and the Contractor is to allow in his
price and programming for carrying out the work so as to cause the minimum disturbance to
the occupants, for the exercising of all due precautions and for complying with all reasonable
instructions from the COIS to achieve this

240 HEALTH AND SAFETY HAZARDS

- General: The nature and condition of the site/ building cannot be fully and certainly

ascertained before it is opened up. Please refer to the demolition specification included in
Appendix A. The following hazards are or may be present:

- Asbestos Survey has been provided in Appendix B of the tender documentation

- Information: The accuracy and sufficiency of this information is not guaranteed by the
Employer or the Employer's representative. Ascertain if any additional information is
required to ensure the safety of all persons and the Works.

- Site staff: Draw to the attention of all personnel working on the site the nature of any
possible contamination and the need to take appropriate precautionary measures.

250 SITE VISIT
- Assessment: Ascertain the nature of the site, access thereto and all local conditions and
restrictions likely to affect the execution of the Works.
Arrangements for visit: The Contract Administrator. It is recommended that a day or two will be
allocated specifically due to the nature of the Island. The dates available for inspection will be 30"
June 2016, 6" or 7" July 2016.



The Contractor shall be deemed to have visited the site before submitting his price, and to have
satisfied himself as to the means of communication, access to the site and all other conditions
under which the works will be carried out, together with the conditions affecting the supply of

labour and materials and all other matters which may affect the price. No claim based on the lack
of any such knowledge will be entertained.
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A13 DESCRIPTION OF THE WORK

110 PREPARATORY WORK BY OTHERS
- Works: Carried out under a separate contract and completed before the start of work on

site for this Contract.
Description: Removal of furniture in the rooms will be complete before the site visit. Anything

on the site will need to be demolished and disposed accordingly.

Power isolation
BT removal / isolation — Contractor’s responsibility

120 THE WORKS
Description: As A10/110.

130 WORK BY OTHERS CONCURRENT WITH THE CONTRACT
Description: N/A

140 COMPLETION WORK BY OTHERS
Description: N/A
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A20 JCT MINOR WORK BUILDING CONTRACT (MW)

JCT MINOR WORKS BUILDING CONTRACT
« The Contract: JCT Minor Works Building Contract 2011 Edition.
Requirement: Allow for the obligations, liabilities and services described as follows:

THE RECITALS

First - THE WORKS AND THE CONTRACT ADMINISTRATOR
« The work comprises: As A10/110
Architect/ Contract Administrator: See clause A10/140.

Second - CONTRACT DOCUMENTS

« Contract drawings: As listed in clause A11/120.
Contract documents: The following have not been prepared and will be deleted from this recital:
the Contract Specification.

Third - PRICED DOCUMENTS
Documents to be priced or provided by the Contractor: Schedule of Works.

THE ARTICLES

Refer to Section 2 of the Tender documentation for Section A20.
CONTRACT PARTICULARS

Refer to Section 2 of the Tender documentation for Section A20.
CONTRACT GUARANTEE BOND

Valuation of Preliminaries: Notwithstanding the requirement that fixed charges and time related
charges should be provided by the Contractor the valuation for each interim certificate shall
include an allowance for preliminaries calculated as a proportion of the total value of “running
costs” of preliminaries equal to proportion which the value of works executed, bears to the
contract sum excluding the value of preliminaries.

The value of “running” costs, “setting up” costs and “closing down” costs shall each be
assessed by the Quantity Surveyor within the total value of preliminaries. The value of “setting
up, closing downs” costs and of any works executed or costs incurred under the provisional
sums included in the preliminaries shall be included in the relevant valuations.
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MAIN CONTRACT TENDERING

SCOPE

- General: These conditions are supplementary to those stated in the Invitation to Tender

and on the form of tender.

TENDERING PROCEDURE

- General: In accordance with the principles of: CIB Code of Procedure for the selection of Main
Contractors.

Arithmetical errors: Overall price is dominant.

EXCLUSIONS

- Inability to tender: Immediately inform if any parts of the work as defined in the tender

documents cannot be tendered.
Relevant parts of the work: Define those parts, stating reasons for the inability to tender.

ACCEPTANCE OF TENDER
Acceptance: No guarantee is offered that any tender will be recommended for acceptance
or be accepted, or that reasons for non acceptance will be given.
Costs: No liability is accepted for any cost incurred in the preparation of any tender.

PERIOD OF VALIDITY

 Period: After submission or lodgement, keep tender open for consideration (unless

previously withdrawn) for not less than 90 days.
Date for possession/ commencement: See section A20.

PRICING/ SUBMISSION OF DOCUMENTS

PRELIMINARIES IN THE SPECIFICATION

- The Preliminaries/ General conditions sections (A10-A56 inclusive) must not be relied on

as complying with SMM7.

PRICED DOCUMENTS
Alterations: Do not alter or qualify the priced documents without written consent. Tenders
containing unauthorised alterations or qualifications may be rejected.

Measurements: Where not stated, ascertain from the drawings.

- Deemed included: Costs relating to items, which are not priced, will be deemed to have

been included elsewhere in the tender.
Submit: With tender return.

Prices inserted into the Contactors submission shall include for the quality and quantity shown
on the drawings, referred to in the specification and which are necessary for the proposed
completion of the works.

Amendment sheets will be issued by the Quantity Surveyor should any amendments be
required.

Any item or items which has/have not been priced and which involve a cost or costs in
complying with or of carrying out the works described in such items or items will be deemed to
be included. If such items are omitted in accordance with the Contract Administrator’s
instructions they will be deemed to be a variation for which a fair valuation shall be made. The
Contractors priced submission shall be priced in black indelible figures to facilitate reproduction.

TENDER

- General: Tenders must include for all work shown or described in the tender documents as



a whole or clearly apparent as being necessary for the complete and proper execution of
the Works.

440 SCHEDULE OF RATES
- Schedule of rates (unpriced): Included with the tender documents. The Contractor may
insert additional items. All items must be fully priced.
Fully priced copy: Submit With tender.

500 TENDER STAGE METHOD STATEMENTS
- Method statements: Prepare, describing how and when the works ares to be carried out:

Statements: Submit Within 2 days of request.

515 ALTERNATIVE TIME TENDERS
« General: In addition to and at the same time as tendering based upon the date or period
specified in section A20, an alternative tender based upon a different date for completion
or period may be submitted.
- Date for completion: If any such tender is accepted the date for completion inserted in the
Contract will be the date stated in the alternative tender or determined from the period
stated in the alternative tender.

530 SUBSTITUTE PRODUCTS
- Details: If products of different manufacture to those specified are proposed, submit details
with the tender giving reasons for each proposed substitution. Substitutions, which have
not been notified at tender stage, may not be considered.
- Compliance: Substitutions accepted will be subject to the verification requirements of
clause A31/200.
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HEALTH AND SAFETY INFORMATION

- Content: Describe the organisation and resources to safeguard the health and safety of

operatives, including those of subcontractors, and of any person whom the Works may
affect.

« In

clude:
A copy of the contractor's health and safety policy document, including risk assessment
procedures.
Accident and sickness records for the past five years.
Records of previous Health and Safety Executive enforcement action.
Records of training and training policy.
The number and type of staff responsible for health and safety on this project with
details of their qualifications and duties.
Submit: Within 2 days of request.

OUTLINE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN

- Content: Submit the following information within one week of request:

Method statements on how risks from hazards identified in the pre-construction
information and other hazards identified by the contractor will be addressed.

Details of the management structure and responsibilities.

Arrangements for issuing health and safety directions.

Procedures for informing other contractors and employees of health and safety hazards.

Selection procedures for ensuring competency of other contractors, the self-employed
and designers.

Procedures for communications between the project team, other contractors and site
operatives.

Arrangements for cooperation and coordination between contractors.

Procedures for carrying out risk assessment and for managing and controlling the risk.

Emergency procedures including those for fire prevention and escape.

Arrangements for ensuring that all accidents, illness and dangerous occurrences are
recorded.

Arrangements for welfare facilities.

Procedures for ensuring that all persons on site have received relevant health and
safety information and training.

Arrangements for consulting with and taking the views of people on site.

Arrangements for preparing site rules and drawing them to the attention of those
affected and ensuring their compliance.

Monitoring procedures to ensure compliance with site rules, selection and management
procedures, health and safety standards and statutory requirements.
Review procedures to obtain feedback.

SITE WASTE MANAGEMENT PLAN
Person responsible for developing the Plan: The Contractor.
Content: Include details of:

Principal Contractor for the purposes of the regulations.

Location of the site.

Description of the project.

Estimated project cost.

Types and quantities of waste that will be generated. This is an important item as waste

will need to be transported off the Island. Records will be required to account for all waste

and include cost of planning.

Resource management options for these wastes including proposals for minimization/
reuse/ recycling.

The use of appropriate and licensed waste management contractors.

Record keeping procedures.

Waste auditing protocols.

- Additional requirements: N/A

Submit within 5 days of request.



595 ENVIRONMENTAL POLICY
Employer's Environmental Policy:
- Location: See A11/180.
- Evidence of compliance: Submit: Appliance with EA regarding the processing and
storage of the demolished materials.
Project Environmental Management System: Develop a system compatible with the
Employer's policy.
- Format:
- Specific Reqwrements
- Submit:
Supporting information: Supply as necessary, including:
- Information: .
- Format:
- Submit:

SUBLETTING/ SUPPLY

640 'LISTED' DOMESTIC SUBCONTRACTORS
- General: The work listed below and described in the Contract Documents must be carried
out by persons identified in a list as provided for in clause A30/645:
- The work:
- Enter into a contract Wlth one of the following:



645 'LISTED' DOMESTIC SUBCONTRACTORS

+ General: Contract Documents provide that certain work must be carried out by a person of
the Contractor's choice selected from a list of not less than three persons given therein.

« The selected person: Will become a subcontractor as provided for in the Contract
Condition for Subletting.

- Additions to lists:

- The Employer or Employer's representative may, but only with the consent of the
Contractor which shall not be unreasonably withheld, add additional person(s) to the list
at any time prior to the execution of a binding subcontract agreement.

- The Contractor may, but only with consent, which will not be unreasonably withheld, add
additional persons to the list and must, if requested, submit (in an approved form)
evidence of the suitability of such additional person(s). Wherever possible, submissions
for addition of person(s) must be made, and consent obtained, before return of the
tender. When any submission for addition of person(s) is made with the tender the
consequences, if any, to the tender price compared to the use of the listed persons are
to be made clear or the tender will be treated as qualified.

- Shortage of names: If at any time prior to execution of a binding subcontract agreement
less than three persons named in the list (including any persons added as provided above)
are able and willing to carry out the relevant work, give notice without delay. The Employer
will then forthwith add the names of other persons as provided above so that the list
comprises not less than three such persons, or confirm that no names will be added. If the
Employer fails to do either within one week of the Contractor's notification the Contractor,
who may subcontract in accordance with the Contract, must carry out the work.

- Agreement: Before the start of work to which the list relates enter into a binding
subcontract agreement and confirm that this has been done, giving the name of the
selected subcontractor.
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DEFINITIONS AND INTERPRETATIONS

DEFINITIONS

« Meaning: Terms, derived terms and synonyms used in the preliminaries/ general

conditions and specification are as stated therein or in the appropriate British Standard or
British Standard glossary.

COMMUNICATION

- Definition: Includes advise, inform, submit, give notice, instruct, agree, confirm, seek or

obtain information, consent or instructions, or make arrangements.

- Format: In writing to the person named in clause A10/140 unless specified otherwise.

Response: Do not proceed until response has been received.

PRODUCTS

Definition: Materials, both manufactured and naturally occurring, and goods, including
components, equipment and accessories, intended for the permanent incorporation in the
Works.

+ Includes: Goods, plant, materials, site materials and things for incorporation into the

Works.

SITE EQUIPMENT

- Definition: All appliances or things of whatsoever nature required in or about the

construction for completion of the Works but not materials or other things intended to form
or forming part of the Permanent Works.

+ Includes: Construction appliances, vehicles, consumables, tools, temporary works,

scaffolding, cabins and other site facilities.

DRAWINGS

- Definitions: To BSRIA BG 6/2009 A design framework for building services. Design

activities and drawing definitions.
CAD data: In accordance with BS 1192.

CONTRACTOR'S CHOICE
Meaning: Selection delegated to the Contractor, but liability to remain with the specifier.

SUBMIT PROPOSALS
Meaning: Submit information in response to specified requirements.
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TERMS USED IN SPECIFICATION

- Remove: Disconnect, dismantle as necessary and take out the designated products or

work and associated accessories, fixings, supports, linings and bedding materials.
Dispose of unwanted materials. Excludes taking out and disposing of associated pipework,
wiring, ductwork or other services.

- Fix: Receive, unload, handle, store, protect, place and fasten in position and disposal of

waste and surplus packaging including all labour, materials and site equipment for that
purpose.

« Supply and fix: As above, but including supply of products to be fixed. All products to be

supplied and fixed unless stated otherwise.

- Keep for reuse: Do not damage designated products or work. Clean off bedding and

jointing materials. Stack neatly, adequately protect and store until required by the
Employer/ Purchaser or for use in the Works as instructed.

- Make good: Execute local remedial work to designated work. Make secure, sound and

neat. Excludes redecoration and/ or replacement.

- Replace: Supply and fix new products matching those removed. Execute work to match

original new state of that removed.

- Repair: Execute remedial work to designated products. Make secure, sound and neat.

Excludes redecoration and/ or replacement.

 Refix: Fix removed products.
- Ease: Adjust moving parts of designated products or work to achieve free movement and

good fit in open and closed positions.

Match existing: Provide products and work of the same appearance and features as the
original, excluding ageing and weathering. Make joints between existing and new work as
inconspicuous as possible.

System: Equipment, accessories, controls, supports and ancillary items, including
installation, necessary for that section of the work to function.

MANUFACTURER AND PRODUCT REFERENCE
Definition: When used in this combination:
- Manufacturer: The firm under whose name the particular product is marketed.
- Product reference: The proprietary brand nhame and/ or reference by which the particular
product is identified.
Currency: References are to the particular product as specified in the manufacturer's
technical literature current on the date of the invitation to tender.

SUBSTITUTION OF PRODUCTS
Products: If an alternative product to that specified is proposed, obtain approval before
ordering the product.
Reasons: Submit reasons for the proposed substitution.
Documentation: Submit relevant information, including:

- manufacturer and product reference;

- cost;

- availability;

- relevant standards;

- performance;

- function;

- compatibility of accessories;

- proposed revisions to drawings and specification;
- compatibility with adjacent work;

- appearance;

- copy of warranty/ guarantee.

- Alterations to adjacent work: If needed, advise scope, nature and cost.

Manufacturers' guarantees: If substitution is accepted, submit before ordering products.
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CROSS REFERENCES

« Accuracy: Check remainder of the annotation or item description against the terminology

used in the section or clause referred to.

- Related terminology: Where a numerical cross-reference is not given the relevant sections

and clauses of the specification will apply.

- Relevant clauses: Clauses in the referred to specification section dealing with general

matters, ancillary products and execution also apply.
Discrepancy or ambiguity: Before proceeding, obtain clarification or instructions.

REFERENCED DOCUMENTS
Conflicts: Specification prevails over referenced documents.

EQUIVALENT PRODUCTS

- Inadvertent omission: Wherever products are specified by proprietary name the phrase 'or

equivalent' is to be deemed included.

SUBSTITUTION OF STANDARDS

 Specification to British Standard or European Standard: Substitution may be proposed

complying with a grade or category within a national standard of another Member State of
the European Community or an international standard recognised in the UK.

Before ordering: Submit notification of all such substitutions.

Documentary evidence: Submit for verification when requested as detailed in clause
A31/200. Any submitted foreign language documents must be accompanied by certified
translations into English.

CURRENCY OF DOCUMENTS

- Currency: References to published documents are to the editions, including amendments

and revisions, current on the date of the Invitation to Tender.

SIZES
General dimensions: Products are specified by their co-ordinating sizes.

- Timber: Cross section dimensions shown on drawings are:

- Target sizes as defined in BS EN 336 for structural softwood and hardwood sections.
- Finished sizes for non-structural softwood or hardwood sawn and further processed
sections.

DOCUMENTS PROVIDED ON BEHALF OF THE EMPLOYER

ADDITIONAL COPIES OF DRAWINGS/ DOCUMENTS
Additional copies: Two copies of the drawings (not counting any certified copy of the Contract

Drawings) will be issued to the Contractor free of charge. Additional copies may be issued on
request but will be charged to the Contractor .

DIMENSIONS
Scaled dimensions: Do not rely on.

MEASURED QUANTITIES

- Ordering products and constructing the Works: The accuracy and sufficiency of the

measured guantities is not guaranteed.
Precedence: The specification and drawings shall override the measured quantities.

THE SPECIFICATION

- Coordination: All sections must be read in conjunction with Main Contract Preliminaries/

General conditions.
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TECHNICAL DOCUMENTS

- Reference documents: Available for inspection by appointment during the normal office

hours at the office of

- Document titles:

DOCUMENTS PROVIDED BY CONTRACTOR/ SUBCONTRACTORS/ SUPPLIERS

TECHNICAL LITERATURE

- Information: Keep on site for reference by all supervisory personnel:

- Manufacturers' current literature relating to all products to be used in the Works.
Relevant British, EN or ISO Standards.

MAINTENANCE INSTRUCTIONS AND GUARANTEES

- Components and equipment: Obtain or retain copies, register with manufacturer and hand

over on or before completion of the Works.

+ Information location: In Building Manual.
- Emergency call out services: Provide telephone numbers for use after completion. Extent

of cover:

ENERGY RATING CALCULATION

Calculation documentation:

- Number of copies: .

- Deliver to: Energy Performance Certificate Assessor and also lodge in the Building
Manual.

CODE FOR SUSTAINABLE HOMES

- Assessment Information:

- Provide the following:
- Format:
Deliver to:

ENVIRONMENTAL ASSESSMENT INFORMATION

« Scheme type: .
- Assessment information:

- Provide the following:
- Format: .
Submit: Within one week of request.
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GENERALLY

110 SUPERVISION
« General: Accept responsibility for coordination, supervision and administration of the
Works, including subcontracts.
- Coordination: Arrange and monitor a programme with each subcontractor, supplier, local
authority and statutory undertaker, and obtain and supply information as necessary for
coordination of the work.

115 CONSIDERATE CONSTRUCTORS SCHEME
- Registration: Before starting work, register the site and pay the appropriate fee
- Contact:
- Address: Considerate Constructors Scheme Office, PO Box 75, Great Amwell, Ware,
Hertfordshire, SG12 0YX.
Tel. 01920 485959.
Fax. 01920 485958.
Free phone 0800 7831423
- Web. www.ccscheme.org.uk
- E mail. enquiries@ccscheme.org.uk
- Standard: Comply with the Scheme's Code of Considerate Practice.

117 CONSTRUCTING BETTER HEALTH SCHEME

120 INSURANCE
- Documentary evidence: Before starting work on site submit details, and/ or policies and
receipts for the insurances required by the Conditions of Contract.

130 INSURANCE CLAIMS
+ Notice: If any event occurs which may give rise to any claim or proceeding in respect of
loss or damage to the Works or injury or damage to persons or property arising out of the
Works, immediately give notice to the Employer, the person hamed in clause A10/140 and
the Insurers.
- Failure to notify: Indemnify the Employer against any loss, which may be caused by failure
to give such notice.

140 CLIMATIC CONDITIONS
+ Information: Record accurately and retain:
- Daily maximum and minimum air temperatures (including overnight).
- Delays due to adverse weather, including description of the weather, types of work
affected and number of hours lost.



150 OWNERSHIP
- Alteration/ clearance work: Materials arising become the property of the Contractor except
where otherwise stated. Remove from site as work proceeds.

PROGRAMME/ PROGRESS

210 PROGRAMME
- Master programme: Immediately when requested and before starting work on site submit
in an approved form a master programme for the Works, which must include details of:
- Planning and mobilisation by the Contractor
- Subcontractor's work.
- Running in, adjustment, commissioning and testing of all engineering services and
installations.

- Work resulting from instructions issued in regard to the expenditure of provisional sums.

Work by others concurrent with the Contract.
Submit

245 START OF WORK ON SITE
- Notice: Before the proposed date for start of work on site give minimum notice of

250 MONITORING

« Progress: Record on a copy of the programme kept on site.

- Avoiding delays: If any circumstances arise which may affect the progress of the Works
submit proposals or take other action as appropriate to minimize any delay and to recover
any lost time.

- Key Performance Indicators:

- Detalils: .
- Record progress against each of the KPlIs. If performance against KPI falls short of
target, submit proposals for remediation.

260 SITE MEETINGS

- General: Site meetings will be held to review progress and other matters arising from
administration of the Contract.

- Frequency: Monthly- minimum.

- Location: Site.

- Accommodation: Ensure availability at the time of such meetings.

- Attendees: Attend meetings and inform subcontractors and suppliers when their presence
is required.

Chairperson (who will also take and distribute minutes): Contract Administrator.

290 NOTICE OF COMPLETION
- Requirement: Give notice of the anticipated dates of completion of the whole or parts of
the Works.
- Associated works: Ensure necessary access, services and facilities are complete.
Period of notice (minimum): 2 weeks
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EXTENSIONS OF TIME
- Notice: When a notice of the cause of any delay or likely delay in the progress of the works
is given under the contract, written notice must also be given of all other causes which
apply concurrently.
« Details: As soon as possible submit:
- Relevant particulars of the expected effects, if appropriate, related to the concurrent
causes.
- An estimate of the extent, if any, of the expected delay in the completion of the Works
beyond the date for completion.
All other relevant information required.

CONTROL OF COST

REMOVAL/ REPLACEMENT OF EXISTING WORK
- Extent and location: Agree before commencement.
Execution: Carry out in ways that minimize the extent of work.

PROPOSED INSTRUCTIONS
- Estimates: If a proposed instruction requests an estimate of cost, submit without delay and
in any case within seven days.

MEASUREMENT
Covered work: Give notice before covering work required to be measured.

DAYWORK VOUCHERS
- Before commencing work: Give reasonable notice to person countersigning daywork
vouchers.
- Content: Before delivery each voucher must be:
- Referenced to the instruction under which the work is authorised.
- Signed by the Contractor's person in charge as evidence that the operatives' names, the
time daily spent by each and the equipment and products employed are correct.
Submit: By the end of the week in which the work has been executed.

PRODUCTS NOT INCORPORATED INTO THE WORKS
- Ownership: At the time of each valuation, supply details of those products not incorporated
into the Works which are subject to any reservation of title inconsistent with passing of
property as required by the Conditions of Contract, together with their respective values.
Evidence: When requested, provide evidence of freedom of reservation of title.
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A33 QUALITY STANDARDS/ CONTROL

110

120
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135
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STANDARDS OF PRODUCTS AND EXECUTIONS

INCOMPLETE DOCUMENTATION

- General: Where and to the extent that products or work are not fully documented, they are

to be:

- Of a kind and standard appropriate to the nature and character of that part of the Works
where they will be used.

- Suitable for the purposes stated or reasonably to be inferred from the project
documents.
Contract documents: Omissions or errors in description and/ or quantity shall not vitiate
the Contract nor release the Contractor from any obligations or liabilities under the

WORKMANSHIP SKILLS
Operatives: Appropriately skilled and experienced for the type and quality of work.

- Registration: With Construction Skills Certification Scheme.

Evidence: Operatives must produce evidence of skills/ qualifications when requested.

QUALITY OF PRODUCTS

« Generally: New. (Proposals for recycled products may be considered).

Supply of each product: From the same source or manufacturer.

Whole quantity of each product required to complete the Works: Consistent kind, size,
quality and overall appearance.

Tolerances: Where critical, measure a sufficient quantity to determine compliance.
Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate
sequence.

QUALITY OF EXECUTION

- Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in

alignment.
Colour batching: Do not use different colour batches where they can be seen together.
Dimensions: Check on-site dimensions.
Finished work: Without defects, e.g. not damaged, disfigured, dirty, faulty, or out of
tolerance.

Location and fixing of products: Adjust joints open to view so they are even and regular.

COMPLIANCE
Compliance with proprietary specifications: Retain on site evidence that the proprietary
product specified has been supplied.
Compliance with performance specifications: Submit evidence of compliance, including
test reports indicating:

- Properties tested.

- Pass/ fail criteria.

- Test methods and procedures.

- Test results.

- Identity of testing agency.

- Test dates and times.

- Identities of witnesses.

Analysis of results.
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INSPECTIONS

- Products and executions: Inspection or any other action must not be taken as approval

unless confirmed in writing referring to:
- Date of inspection.
- Part of the work inspected.
- Respects or characteristics which are approved.
- Extent and purpose of the approval.
Any associated conditions.

RELATED WORK

- Details: Provide all trades with necessary details of related types of work. Before starting

each new type or section of work ensure previous related work is:
- Appropriately complete.
- In accordance with the project documents.
- To a suitable standard.
- In a suitable condition to receive the new work.
Preparatory work: Ensure all necessary preparatory work has been carried out.

MANUFACTURER'S RECOMMENDATIONS/ INSTRUCTIONS
General: Comply with manufacturer's printed recommendations and instructions current on
the date of the Invitation to tender.

- Changes to recommendations or instructions: Submit details.
 Ancillary products and accessories: Use those supplied or recommended by main product

manufacturer.

- Agrément certified products: Comply with limitations, recommendations and requirements

of relevant valid certificates.

WATER FOR THE WORKS
Mains supply: Clean and uncontaminated.

- Other: Do not use until:

- Evidence of suitability is provided.
Tested to BS EN 1008 if instructed.

SAMPLES/ APPROVALS

SAMPLES
Products or executions: Comply with all other specification requirements and in respect of
the stated or implied characteristics either:
- To an express approval.
To match a sample expressly approved as a standard for the purpose.

APPROVAL OF PRODUCTS
Submissions, samples, inspections and tests: Undertake or arrange to suit the Works
programme.

- Approval: Relates to a sample of the product and not to the product as used in the Works.

Do not confirm orders or use the product until approval of the sample has been obtained.

- Complying sample: Retain in good, clean condition on site. Remove when no longer

required.
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APPROVAL OF EXECUTION

- Submissions, samples, inspections and tests: Undertake or arrange to suit the Works

programme.

- Approval: Relates to the stated characteristics of the sample. (If approval of the finished

work as a whole is required this is specified separately). Do not conceal, or proceed with
affected work until compliance with requirements is confirmed.

- Complying sample: Retain in good, clean condition on site. Remove when no longer

required.

ACCURACY/ SETTING OUT GENERALLY

SETTING OUT

« General: Submit details of methods and equipment to be used in setting out the Works.
- Levels and dimensions: Check and record the results on a copy of drawings. Notify

discrepancies and obtain instructions before proceeding.
Inform: When complete and before commencing construction.

APPEARANCE AND FIT

- Tolerances and dimensions: If likely to be critical to execution or difficult to achieve, as

early as possible either:

- Submit proposals; or

- Arrange for inspection of appearance of relevant aspects of partially finished work.
General tolerances (maximum): To BS 5606, tables 1 and 2.

CRITICAL DIMENSIONS
Critical dimensions: Set out and construct the Works to ensure compliance with the
tolerances stated.

Location: Detailed on drawings

LEVELS OF STRUCTURAL FLOORS

« Maximum tolerances for designed levels to be:

- Floors to be self-finished, and floors to receive sheet or tile finishes directly bedded in
adhesive: +/- 10 mm.

- Floors to receive dry board/ panel construction with little or no tolerance on thickness: +/

- 10 mm.

- Floors to receive mastic asphalt flooring/ underlays directly: +/- 10 mm.

- Floors to receive mastic asphalt flooring/ underlays laid on mastic asphalt levelling coat
(s): +/- 15 mm.

- Floors to receive fully bonded screeds/ toppings/ beds: +/- 15 mm.
Floors to receive unbonded or floating screeds/ beds: +/- 20 mm.

RECORD DRAWINGS
Site setting out drawing: Record details of all grid lines, setting-out stations, benchmarks
and profiles. Retain on site throughout the contract and hand over on completion.

SERVICES GENERALLY

SERVICES REGULATIONS

- New or existing services: Comply with the Byelaws or Regulations of the relevant Statutory

Authority.

WATER REGULATIONS/ BYELAWS NOTIFICATION

- Requirements: Notify Water Undertaker of any work carried out to or which affects new or

existing services and submit any required plans, diagrams and details.

- Consent: Allow adequate time to receive Undertaker's consent before starting work. Inform

immediately if consent is withheld or is granted subject to significant conditions.



430 WATER REGULATIONS/ BYELAWS CONTRACTOR'S CERTIFICATE
« On completion of the work: Submit (copy where also required to the Water Undertaker) a

certificate including:

- The address of the premises.

- A brief description of the new installation and/ or work carried out to an existing
installation.

- The Contractor's name and address.

- A statement that the installation complies with the relevant Water Regulations or
Byelaws.

- The name and signature of the individual responsible for checking compliance.
The date on which the installation was checked.

435 ELECTRICAL INSTALLATION CERTIFICATE
« Submit: When relevant electrical work is completed.
Original certificate: To be lodged in the Building Manual.

445 SERVICE RUNS
- General: Provide adequate space and support for services, including unobstructed routes
and fixings.
+ Ducts, chases and holes: Form during construction rather than cut.
- Coordination with other works: Submit details of locations, types/ methods of fixing of
services to fabric and identification of runs and fittings.

450 MECHANICAL AND ELECTRICAL SERVICES
- Final tests and commissioning: Carry out so that services are in full working order at
completion of the Works.
Building Regulations notice: Copy to be lodged in the Building Manual.

SUPERVISION/ INSPECTION/ DEFECTIVE WORK

525 ACCESS
- Extent: Provide at all reasonable times access to the Works and to other places of the
Contractor or subcontractors where work is being prepared for the Contract.
Designate:

530 OVERTIME WORKING
- Notice: Prior to overtime being worked, submit details of times, types and locations of work
to be done.
- Minimum period of notice: 2 weeks
- Concealed work: If executed during overtime for which notice has not been given, it may
be required to be opened up for inspection and reinstated at the Contractor's expense.
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DEFECTS IN EXISTING WORK

« Undocumented defects: When discovered, immediately give notice. Do not proceed with

affected related work until response has been received.

- Documented remedial work: Do not execute work which may:

- Hinder access to defective products or work; or
Be rendered abortive by remedial work.

TESTS AND INSPECTIONS

- Timing: Agree and record dates and times of tests and inspections to enable all affected

parties to be represented.

- Confirmation: One working day prior to each such test or inspection. If sample or test is

not ready, agree a new date and time.
Records: Submit a copy of test certificates and retain copies on site.

AIR PERMEABILITY

- Method: Pressure test in accordance with the ATTMA publication: TS 1: Measuring Air

Permeability of Building Envelopes
Requirement: Air leakage not to exceed m3/(h.m?2) at an internal to external
pressure difference of Pascals.
Results: Submit .
Copy: To be lodged in the Building Manual.

CONTINUITY OF THERMAL INSULATION
Record and report: Confirm that work to new, renovated or upgraded thermal elements

has been carried out to conform to specification. Include:

- The address of the premises.

- The Contractor's name and address.

- The name, qualification and signature of the competent person responsible for checking

compliance.
- The date on which the installation was checked.

« Submit: Before completion of the Works.

Copy: To be lodged in the Building Manual.

RESISTANCE TO PASSAGE OF SOUND

- Method:
- Compliance:

Copies: Incorporate in the Building Manual.

ENERGY PERFORMANCE CERTIFICATE
Assessment: Undertaken by a member of an approved accreditation scheme. Submit
details of scheme name and evidence of qualifications when requested.

- Building Type:

- Method:

« Format:

- Certificate: To be incorporated in the Building Manual.
- Report:
Submit:

DEFECTIVE PRODUCTS/ EXECUTIONS

- Proposals: Immediately any work or product is known, or appears, to be not in accordance

with the Contract, submit proposals for opening up, inspection, testing, making good,
adjustment of the Contract Sum, or removal and re-execution.

- Acceptability: Such proposals may be unacceptable and contrary instructions may be

issued.
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WORK AT OR AFTER COMPLETION

WORK BEFORE COMPLETION

« General: Make good all damage consequent upon the Works.
Temporary markings, coverings and protective wrappings: Remove unless otherwise
instructed.

« Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and
voids. Remove all splashes, deposits, efflorescence, rubbish and surplus materials.

« Cleaning materials and methods: As recommended by manufacturers of products being
cleaned, and must not damage or disfigure other materials or construction.

- COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are
used only as recommended by their manufacturers.

« Minor faults: Touch up in newly painted work, carefully matching colour and brushing out
edges. Repaint badly marked areas back to suitable breaks or junctions.

« Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and
efficient operation, including doors, windows, drawers, ironmongery, appliances, valves
and controls.

SECURITY AT COMPLETION
- General: Leave the Works secure with, where appropriate, all accesses closed and
locked. Gates and hoarding will be required upon completion. These are outlined in the Tender
drawings and the planning submission.
Keys: Account for and adequately label all keys and hand over to Employer with itemized

MAKING GOOD DEFECTS
- Remedial work: Arrange access with Contract Administrator.
- Rectification: Give reasonable notice for access to the various parts of the Works.
Completion: Notify when remedial works have been completed.

HIGHWAY/ SEWER ADOPTION
« Work to be adopted under the Highways Act, Section 38, or the Roads (Scotland) Act,
Section 16 to 18, or the Water Industry Act, Section 104: Description:
« Work for adoption must be:
- Completed by the Contractor to the satisfaction of the Highway/ Sewer Authorities
before the certificate stating the Works are complete is issued.
- Subject to a Defects Liability/ Rectification Period of 12 months (see Appendix to the
Contract/ Contract Particulars).
- Maintained during the Defects Liability/ Rectification Period, including making good of
damage due to reasonable wear and tear occurring during the Period and cleaning at
the end of the Period, all to the satisfaction of the Highway/ Sewer Authorities.



A34
SECURITY/ SAFETY/ PROTECTION



A34 SECURITY/ SAFETY/ PROTECTION

SECURITY, HEALTH AND SAFETY

120 EXECUTION HAZARDS
- Common hazards: Not listed. Control by good management and site practice.
- Significant hazards: The design of the project includes the following:
- Hazard: .
- Precautions assumed:
- Specification reference:
- Drawing reference:

130 PRODUCT HAZARDS

- Hazardous substances: Site personnel levels must not exceed occupational exposure
standards and maximum exposure limits stated in the current version of HSE document
EH40: Workplace Exposure Limits.

- Common hazards: Not listed. Control by good management and site practice.

- Significant hazards: Specified construction materials include the following:
- Hazard:
- Material: .
- Specification reference:

140 CONSTRUCTION PHASE HEALTH AND SAFETY PLAN

- Submission: Present to the Employer/ Client no later than 2 weeks before commencement of

works on site.

- Confirmation: Do not start construction work until the Employer has confirmed in writing
that the Construction Phase Health and Safety Plan includes the procedures and
arrangements required by the CDM Regulations.

- Content: Develop the plan from and draw on the Outline Construction Phase Health and
Safety Plan, clause A30/570, and the Pre-tender Health and Safety Plan/ Preconstruction
information.

150 SECURITY
- Protection: Safeguard the site, the Works, products, materials, and any existing buildings
affected by the Works from damage and theft.
- Access: Take all reasonable precautions to prevent unauthorized access to the site, the
Works and adjoining property.
Special requirements:

160 STABILITY
- Responsibility: Maintain the stability and structural integrity of the Works and adjacent
structures during the Contract.
Design loads: Obtain details, support as necessary and prevent overloading.

170 OCCUPIED PREMISES

- Extent: Existing buildings will be occupied and/ or used during the Contract as follows:
N/A.

- Works: Carry out without undue inconvenience and nuisance and without danger to
occupants and users.

« Overtime: If compliance with this clause requires certain operations to be carried out
during overtime, and such overtime is not required for any other reason, the extra cost will
be paid to the Contractor, provided that such overtime is authorized in advance.



180 PASSES
- Controlled areas: Passes will be required for access to
- Authorised persons: Submit a list of the names of all persons requmng passes together
with any other related information reasonably required.
Return of passes: When requested or on completion of the work to which the pass relates.

190 OCCUPIER'S RULES AND REGULATIONS
- Compliance: Conform to the occupier's rules and regulations affecting the site.
- Copies:
- Location:
Arrangements for |nspect|on

200 MOBILE TELEPHONES AND PORTABLE ELECTRONIC EQUIPMENT
- Restrictions on use:

210 EMPLOYER'S REPRESENTATIVES SITE VISITS
- Safety: Submit details in advance, to the Employer or the person identified in clause
A10/140, of safety provisions and procedures (including those relating to materials, which
may be deleterious), which will require their compliance when visiting the site.
- Protective clothing and/ or equipment: Provide and maintain on site for the Employer and
the person stated in clause A10/140 and other visitors to the site.

220 WORKING PRECAUTIONS/ RESTRICTIONS
- Hazardous areas: Operatives must take precautions as follows:

The Contractors attention is drawn to the presence of the underground sewer with a restriction
zone for any construction works.

PROTECT AGAINST THE FOLLOWING

330 NOISE CONTROL
- Standard: Comply with the recommendations of BS 5228-1, in particular clause 7.3, to
minimize noise levels during the execution of the Works.
+ Noise levels from the Works: Maximum level: dB(A) when measured from

- Equipment: Fit compressors, percussion tools and vehicles with effective silencers of a
type recommended by manufacturers of the compressors, tools or vehicles.

+ Restrictions: Do not use:
- Pneumatic drills and other noisy appliances without consent during the hours of

- Radios or other audio equipment or permit employees to use in ways or at times that
may cause nuisance.

340 POLLUTION
- Prevention: Protect the site, the Works and the general environment including the
atmosphere, land, streams and waterways against pollution, especially the increased dust
produced by way of demolition.
- Contamination: If pollution occurs inform immediately, including to the appropriate
Authorities and provide relevant information.

350 PESTICIDES
Use: Not permitted.



360 NUISANCE
- Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes.
- Surface water: Prevent hazardous build-up on site, in excavations and to surrounding
areas and roads.

370 ASBESTOS CONTAINING MATERIALS
- Duty: Report immediately any suspected materials discovered during execution of the
Works.
- Do not disturb.
Agree methods for safe removal or encapsulation.

371 DANGEROUS OR HAZARDOUS SUBSTANCES
- Duty: Report immediately suspected materials discovered during execution of the Works.
- Do not disturb.
Agree methods for safe removal or remediation.

375 ANTIQUITIES
- Duty: Report immediately any fossils, antiquities and other objects of interest or value
discovered during execution of the Works.
- Preservation: Keep objects in the exact position and condition in which they were found.
Special requirements:

380 FIRE PREVENTION
- Duty: Prevent personal injury or death, and damage to the Works or other property from
fire.
- Standard: Comply with Joint Code of Practice 'Fire Prevention on Construction Sites',
published by the Construction Confederation and The Fire Protection Association (The
‘Joint Fire Code").

390 SMOKING ON SITE
Smoking on site: Not permitted.

400 BURNING ON SITE
Burning on site: Not permitted.



410 MOISTURE

- Wetness or dampness: Prevent, where this may cause damage to the Works.
«+ Drying out: Control humidity and the application of heat to prevent:
- Blistering and failure of adhesion.
- Damage due to trapped moisture.
Excessive movement.

420 INFECTED TIMBER/ CONTAMINATED MATERIALS
- Removal: Where instructed to remove material affected by fungal/ insect attack from the
building, minimize the risk of infecting other parts of the building.
+ Testing: carry out and keep records of appropriate tests to demonstrate that hazards
presented by concentrations of airborne particles, toxins and other micro organisms are
within acceptable levels.

430 WASTE

+ Includes: Rubbish, debris, spoil, containers and surplus material.

« Minimize: Keep the site and Works clean and tidy.

- Remove: Frequently and dispose off site in a safe and competent manner:
- Non-hazardous material: In a manner approved by the Waste Regulation Authority.
- Hazardous material: As directed by the Waste Regulation Authority and in accordance

with relevant regulations.

+ Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in.
Waste transfer documentation: Retain on site.

- There will be a requirement to keep some demolished materials on the site. These will need to

comply with the Waste regulations and regulations for re-use on a construction site.

440 ELECTROMAGNETIC INTERFERENCE
Duty: Prevent excessive electromagnetic disturbance to apparatus outside the site.

460 POWER ACTUATED FIXING SYSTEMS
Use: Not permitted.

470 INVASIVE SPECIES

- General: Prevent the spread of species (e.g. plants or animals) that may adversely affect
the site or Works economically, environmentally or ecologically.

« Special precautions: .

- Duty: Report immediately any suspected invasive species discovered during execution of
the Works.
- Do not disturb.

Agree methods for safe eradication or removal.



PROTECT THE FOLLOWING

510 EXISTING SERVICES

« Confirmation: Notify all service authorities, statutory undertakers and/ or adjacent owners
of proposed works not less than one week before commencing site operations.

- ldentification: Before starting work, check and mark positions of utilities/ services. Where
positions are not shown on drawings obtain relevant details from service authorities,
statutory undertakers or other owners.

« Work adjacent to services:

- Comply with service authority's/ statutory undertaker's recommendations.
- Adequately protect, and prevent damage to services: Do not interfere with their
operation without consent of service authorities/ statutory undertakers or other owners.

- ldentifying services:

- Below ground: Use signboards, giving type and depth;
- Overhead: Use headroom markers.

- Damage to services: If any results from execution of the Works:

- Immediately give notice and notify appropriate service authority/ statutory undertaker.

- Make arrangements for the work to be made good without delay to the satisfaction of
service authority/ statutory undertaker or other owner as appropriate.

- Any measures taken to deal with an emergency will not affect the extent of the
Contractor's liability.

- Marker tapes or protective covers: Replace, if disturbed during site operations, to service
authority's/ statutory undertakers recommendations.

520 ROADS AND FOOTPATHS
- Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud
and debris. There will be a requirement to apply for all closures and to manage and co-ordinate
the process with the Council to ensure as little disruption is caused.
- Damage caused by site traffic or otherwise consequent upon the Works: Make good to the
satisfaction of the Employer, Local Authority or other owner.

530 EXISTING TOPSOIL/ SUBSOIL
- Duty: Prevent over compaction of existing topsoil and subsoil in those areas which may be
damaged by construction traffic, parking of vehicles, temporary site accommodation or
storage of materials and which will require reinstatement prior to completion of the Works.
Protection: Before starting work submit proposals for protective measures.

540 RETAINED TREES/ SHRUBS/ GRASSED AREAS
- Protection: Preserve and prevent damage, except those not required.

The Contractors attention is drawn to the Ecology report included in the tender documentation
detailing the requirement for protecting the surrounding hedgerow

- Replacement: Mature trees and shrubs if uprooted, destroyed, or damaged beyond
reasonable chance of survival in their original shape, as a consequence of the Contractor's
negligence, must be replaced with those of a similar type and age at the Contractor's
expense.

550 RETAINED TREES
- Protected area: Unless agreed otherwise do not:

- Dump spoil or rubbish, excavate or disturb topsoil, park vehicles or plant, store materials
or place temporary accommodation within an area which is the larger of the branch
spread of the tree or an area with a radius of half the tree's height, measured from the
trunk.

- Sever roots exceeding 25 mm in diameter. If unintentionally severed give notice and
seek advice.
Change level of ground within an area 3 m beyond branch spread.



555 WILDLIFE SPECIES AND HABITATS
 General: Safeguard the following:

the Contractors attention is drawn to the Ecology report included in the tender documentation
detailing the requirement for protecting the neighbouring hedgerow.

- Protected habitats and species: Upon discovery immediately advise. Do not proceed until
instruction is received. Refer to Ecology report included in the tender documentation for further
advice.

- Education: Ensure employees and visitors to the site receive suitable instruction and
awareness training for such species.

560 EXISTING FEATURES
- Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas
and other site features, which are to remain in position during execution of the Works. Attention
is again drawn to the neighbouring residential properties especially any boundaries and the like
which are in particular close proximity to the works.
Special requirements:

570 EXISTING WORK
- Protection: Prevent damage to existing work, structures or other property during the
course of the work.
« Removal: Minimum amount necessary.
Replacement work: To match existing.

580 BUILDING INTERIORS
« Protection: Prevent damage from exposure to the environment, including weather, flora,
fauna, and other causes of material degradation during the course of the work.

610 ESPECIALLY VALUABLE/ VULNERABLE ITEMS
- Protection: Ensure provision and maintenance of special protective measures to prevent
damage to the following:
N/A
- Method statement: Submit within one week of request describing special protection to be
provided.

620 ADJOINING PROPERTY
- Agreement: Access to and/ or use of the following has been agreed with adjacent owners:
- The alley to the rear of the site will need co-ordination.
- Permission: Obtain as necessary from other owners if requiring to erect scaffolding on or
otherwise use adjoining property.



625 ADJOINING PROPERTY RESTRICTIONS
- Precautions:
- Prevent trespass of workpeople and take precautions to prevent damage to adjoining
property.
- Pay all charges.
- Remove and make good on completion or when directed.
Damage: Bear cost of repairing damage arising from execution of the Works. Allow
access at all times for neighbouring residents/occupants.

630 EXISTING STRUCTURES
- Duty: Check proposed methods of work for effects on adjacent structures inside and
outside the site boundary.
+ Supports: During execution of the Works:

- Provide and maintain all incidental shoring, strutting, needling and other supports as
may be necessary to preserve stability of existing structures on the site or adjoining, that
may be endangered or affected by the Works.

- Do not remove until new work is strong enough to support existing structure.

- Prevent overstressing of completed work when removing supports.

« Adjacent structures: Monitor and immediately report excessive movement.
Standard: Comply with BS 5975 and BS EN 12812.

640 MATERIALS FOR RECYCLING/ REUSE
- Duty: Sort and prevent damage to stated products or materials, clean off bedding and
jointing materials and other contaminants.

- Storage: Stack neatly and protect until required by the Employer or for use in the Works as
instructed. There will be an increased requirement for this on this project.

For the avoidance of doubt the COIS waste recycling centre will no longer accept construction
waste and therefore the Contractor will be deemed to have fully consulted with the Local
Authority regarding the strategy for waste disposal off of the island and will be deemed to have
included all costs associated with the requirements.

The only materials expected to remain on the site following completion is natural granite stone
and crushed masonry/concrete suitable for re use in line with the Structural Engineer guidance
document. The Contractor will be responsible for obtaining all necessary permanent or
temporary EA permits to store and process waste on the site. The COIS accept no
responsibility for the lack of permits obtained by the Contractor. The Contractor will be required
to provide certification of the standard of crushing and confirm its suitability for reuse. Failure to
comply with permits or acceptable crushing standards will result in the contractor disposing of
the material off island at no additional cost to the contract.
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A35 SPECIFIC LIMITATIONS ON METHOD/ SEQUENCE/ TIMING

130 METHOD/ SEQUENCE OF WORK
- Specific Limitations: Include the following in the programme:
- The Contractor is to consider limiting the amount of works undertaken from the road side of
the building as the Contractor will be responsible for making good all damaged surfaces
and manage all traffic management issues and obtain road closures.

140 The Contractor’s attention is drawn to the requirement to provide adequate traffic management
throughout the period of the contract as noted elsewhere throughout these preliminaries and
Works Information. The Contractor shall be solely responsible for obtaining all necessary
approvals from relevant authorities and shall take into consideration the impact of any traffic
management on the residents and surround businesses. The Contractor is required to include for
all associated costs for providing adequate traffic management throughout the duration of the
Works.

160 USE OR DISPOSAL OF MATERIALS
Specific limitations: The Contractor is to refer to the permit requirements and the tender
documentation for any materials which are to be reused or stored on site for future use.

170 WORKING HOURS
Specific limitations: as per planning requirements.
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A36 FACILITIES/ TEMPORARY WORK/ SERVICES

GENERALLY

110 SPOIL HEAPS, TEMPORARY WORKS AND SERVICES
- Location: Give notice and details of intended siting. Will need to be on site, location to be
proposed by contractor with EA permit to be obtained by the Contractor.
- Maintenance: Alter, adapt and move as necessary. Remove when no longer required and
make good.

ACCOMMODATION

210 ROOM FOR MEETINGS
- Facilities: Provide suitable temporary accommodation for site meetings, adequately heated
and lit. The room may be part of the Contractor's own site offices.
Furniture and Equipment: Provide table and chairs for 15 people.

230 TEMPORARY ACCOMMODATION
- Proposals for temporary accommodation and storage for the Works: Submit two weeks
prior to starting on site.
- Detalils to be included: Type of accommodation and storage, its siting and the programme
for site installation and removal.

230 TEMPORARY ACCOMMODATION
- Facilities: Sanitary accommodation will be provided for the duration of the Contract as
follows:
- Contractor is recommended to enter early consultation.

TEMPORARY WORKS

310 ROADS
- Permanent roads, hard standings and footpaths on the site: The following may be used,
subject to clause A34/520:
- Details: .
- Restrictions on use: .
Protective or remedial measures:

320 TEMPORARY WORKS
Employer's specific requirements: Provide:

340 NAME BOARDS/ ADVERTISEMENTS
Name boards/ advertisements: Not permitted.



420

430

LIGHTING AND POWER

Supply: Electricity from the Employer's mains may be used for the Works as follows:
- Metering: .
- Point of supply:
- Available capacity:
- Frequency: 50 Hz.
- Phase: .
- Current: Alternating.

- Continuity: The Employer will not be responsible for the consequences of failure or

restriction in supply.

WATER
Supply: The Employer's mains may be used for the Works as follows:

- Metering:

- Source: .

- Location of supply point:

- Conditions/ Restrictions: .
Continuity: The Employer will not be responsible for the consequences of failure or
restriction in supply.

TELEPHONES
Direct communication: As soon as practicable after the Date of Possession provide the
Contractor's person in charge with a mobile telephone.

510

TEMPERATURE AND HUMIDITY

- Levels required by the Employer: Maintain the following:



530 BENEFICIAL USE OF INSTALLED SYSTEMS

« The following permanent systems may be used for the Works:
Details: .

530 BENERGCIALUSE OFINSTALLED SYSTEMS

540 METER READINGS
« Charges for service supplies: Where to be apportioned ensure that:
- Meter readings are taken by relevant authority at possession and/ or completion as
appropriate.
Copies of readings are supplied to interested parties.

550 THERMOMETERS
- General: Provide on site and maintain in accurate condition a maximum and minimum
thermometer for measuring atmospheric shade temperature, in an approved location.

570 PERSONAL PROTECTIVE EQUIPMENT
- General: Provide for the sole use of those acting on behalf of the Employer, in sizes to be
specified:
- Safety helmets to BS EN 397, neither damaged nor time expired. Number required:

- High V|5|b|I|ty waistcoats to BS EN 471 Class 2. Number required:
- Safety boots with steel insole and toecap to BS EN ISO 20345. Pairs requwed

- Disposable respirators to BS EN 149.FFP1S.

- Eye protection to BS EN 166.

- Ear protection - muffs to BS EN 352-1, plugs to BS EN 352-2
Hand protection - to BS EN 388, 407, 420 or 511 as appropriate.
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A37 OPERATION/ MAINTENANCE OF THE FINISHED WORKS

GENERALLY

110 THE BUILDING MANUAL

- Responsibility:.

- Content: Obtain and provide comprehensive information for owners and users of the
completed Works. Include an overview of the main design principles and describe key
components and systems within the finished Works, so affording a complete
understanding of the Works, including all buildings and their systems to enable efficient
and safe operation and maintenance.

- Specific requirements:

« Format:.

« Number of copies:.

Delivery to: by (date).

T ASHOHIY- g
« Format:
=oHRat:
Dalivarv to: Bv (data):
DEeHVEeFRY10- BYyaate):

115 HEALTH AND SAFETY INFORMATION
- Content: Obtain and provide the following information: N/A
« Format: As existing file.
Deliver to: Employer No later than:

155 CONTENT OF THE BUILDING MANUAL

+ General: Details of the property, the parties, fire safety strategy, operational requirements
and constraints of a general nature.

- Building fabric: Design criteria, maintenance details, product details, and environmental
and trafficking conditions.

- Building services: Description and operation of systems, diagrammatic drawings, record
drawings, identification of services, product details, equipment settings, maintenance
schedules, consumable items, spares and emergency procedures.

- Documentation: Guarantees, warranties, maintenance agreements, test certificates and
reports.

160 PRESENTATION OF BUILDING MANUAL

- Format: A4 size, plastics covered, loose leaf, four ring binders with hard covers, each
indexed, divided and appropriately cover titled.

- Selected drawings needed to illustrate or locate items mentioned in the Manual: Where
larger than A4, to be folded and accommodated in the binders so that they may be
unfolded without being detached from the rings.

As-built drawings: The main sets may form annexes to the Manual.



190 MAINTENANCE SERVICE
- Scope; provide a comprehensive maintenance service for the following items of plant and
equipment:Include all planned preventative maintenance, as set out within the
maintenance schedule and replacement of all consumable items
- Terms: .
- Commencement:
- Duration:
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A40 CONTRACTOR'S GENERAL COST ITEMS: MANAGEMENT AND
STAFF

Contractor is required to price all preliminaries items as per the template included at section 5 of Tender
documentation.

110 MANAGEMENT AND STAFF
Cost significant items:
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A41 CONTRACTOR'S GENERAL COST ITEMS: SITE
ACCOMMODATION

Contractor is required to price all preliminaries items as per the template included at section 5 of Tender
documentation.

110 SITE ACCOMMODATION
- Details: Site accommodation required or made/ not made available by the Employer: See
section A36.
Cost significant items:
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A42 CONTRACTOR'S GENERAL COST ITEMS: SERVICES AND
FACILITIES

Contractor is required to price all preliminaries items as per the template included at section 5 of Tender
documentation.

110 SERVICES AND FACILITIES
- Details: Services or facilities required or made/ not made available by the Employer: See
section A36.
Cost significant items:
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A43 CONTRACTOR'S GENERAL COST ITEMS: MECHANICAL PLANT

Contractor is required to price all preliminaries items as per the template included at section 5 of Tender
documentation.

110 MECHANICAL PLANT

Cost significant items:
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A44 CONTRACTOR'S GENERAL COST ITEMS: TEMPORARY WORKS

Contractor is required to price all preliminaries items as per the template included at section 5 of Tender
documentation.

110 TEMPORARY WORKS
- Details: Temporary works required or made/ not made available by the Employer: See
section A36.
Cost significant items:
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A50 WORK/ PRODUCTS BY/ ON BEHALF OF THE EMPLOYER

Contractor is required to price all preliminaries items as per the template included at section 5 of Tender
documentation.

110 WORK BY/ ON BEHALF OF EMPLOYER
- Title: .
- Description of work:
. Carried out by: .
- Attendance: Allow for the following additional to those reasonably required by the
conditions of contract:

120 PRODUCTS PROVIDED BY/ ON BEHALF OF EMPLOYER
- General: Details of such products are given in the work sections, for fixing by the
Contractor. Use for no other purpose than the Works.

- Handling: Accept delivery, check against receipts and take into appropriate storage.
Surplus products: Keep safe and obtain instructions.
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A53 WORK BY STATUTORY AUTHORITIES/ UNDERTAKERS

Contractor is required to price all preliminaries items as per the template included at section 5 of Tender
documentation.

110 WORK BY LOCAL AUTHORITY
.+ ltem: .
- Description of work:
+ Provisional Sum: Include
Allow for general attendance.

120 WORK BY STATUTORY UNDERTAKERS
. Item: .
- Description of work:
+ Provisional Sum: Include
Allow for general attendance.
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A54 PROVISIONAL WORK/ ITEMS

110 PROVISIONAL SUMS FOR DEFINED WORK

. ltem: .

- Description of work:

« Provisional Sums: Include
Allow for general attendance.

210 PROVISIONAL SUMS FOR UNDEFINED WORK
. Item: .
- Description of work:
« Provisional Sums: Include
Allow for general attendance.

310 PROVISIONAL SUMS FOR WORK BY SPECIALIST SUBCONTRACTORS
. ltem: .
- Description of work:
+ Provisional Sums: Include
« Add for profit: %.
- Allow for the following special attendance:

Allow for general attendance.

520 PROVISIONAL SUMS NOT SPECIFICALLY FOR WORK — BUILDING CONTROL
PRESCRIBED INSPECTION FEE
Provisional sum: Include:

590 CONTINGENCIES
Provisional sum: Include:
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A55 DAYWORKS

N/A

150 DAYWORK CHARGES
« General: Where an instruction is issued requiring a variation which is not of a similar
character or executed under similar conditions to work included in the Contract and where
work cannot properly be measured and valued, the Contractor shall be allowed payment
on a daywork basis at the following rates:

RICS/ Construction Confederation: Prime cost of labour: The sum of £

Percentage adjustment to cover incidental costs, overheads and profit; %.
Prime cost of materials and goods: The sum of £

Percentage adjustment to cover incidental costs, overheads and profit: %.
Prime cost of plant;: The sum of £

Percentage adjustment to cover incidental costs, overheads and profit: %.

RICS/ Electrical Contractors' Association: Prime cost of labour: The sum of £

Percentage adjustment to cover incidental costs, overheads and profit: %.
Prime cost of materials and goods: The sum of £ .

Percentage adjustment to cover incidental costs, overheads and profit: %
Prime cost of plant: The sum of £ .

Percentage adjustment to cover incidental costs, overheads and profit: %.

RICS/ Electrical Contractors' Association of Scotland: Prime cost of labour: The sum of
£

Percentage adjustment to cover incidental costs, overheads and profit; %.
Prime cost of materials and goods: The sum of £ .

Percentage adjustment to cover incidental costs, overheads and profit: %.
Prime cost of plant: The sum of £ .

Percentage adjustment to cover incidental costs, overheads and profit: %.

RICS/ Heating and Ventilating Contractors' Association: Prime cost of labour: The sum
of £

Percentage adjustment to cover incidental costs, overheads and profit: %.
Prime cost of materials and goods: The sum of £ .

Percentage adjustment to cover incidental costs, overheads and profit: %.
Prime cost of plant: The sum of £ .

Percentage adjustment to cover incidental costs, overheads and profit: %.

RICS/ National Association of Plumbing, Heating and Mechanical Services contractors:
Prime cost of labour: The Sum of £

Percentage adjustment to cover incidental costs, overheads and profit: %.
Prime cost of materials and goods: The Sum of £
Percentage adjustment to cover incidental costs, overheads and profit: %.

Prime cost of plant: The Sum of £ .
Percentage adjustment to cover incidental costs, overheads and profit: %.



