

Old School Demolition, St Marys, Isles of Scilly

PRELIMINARIES TEMPLATE

DESCRIPTION		Weeks	£/Wk	Nr. Of Flights	Nr. Of Units	Set Up £	Removal £	TOTAL
SITE STAFF	CONSTRUCTION MANAGER							
	CONTRACTS MANAGER							
	SITE MANAGER							
	GENERAL FORMEMAN							
	MANAGING COMMERICAL TEAM							
	COMMERCIAL TEAM							
	TRADES FOREMAN							
	ENGINEER/SETTING OUT							
	M&E/D&B COORDINATOR							
	PLANNER							
	PLANNER							
	CONTRACT MANAGER							
	PRECONSTRUCTION							
	COMMERCIAL TEAM							
	PRECONSTRUCTION							
	PLANNER PRECONSTRUCTION							
	SITE/TRAVEL SECRETARY/ADMINISTRATION							
	SAFETY OFFICER							
TRAVEL AND FLIGHTS	FLIGHTS FROM LANDS END							
	CAR PARKING AT LANDS END							
	FLIGHTS FROM NEWQUAY							
	CAR PARKING AT NEWQUAY							
	SCILLONIAN 3 TRANSFER FROM PENZANCE							
	PARKING AT DOCK							
	TRANSFER TO ST AGNES							
STAFF ACCOMMO	CONTRACTOR SITE STAFF							
	SUB CONTRACTORS							
	CONTRACTOR MANAGEMENT							
	SUBSISTENCE							
SITE ACC.	OFFICES INC. EQUIPMENT							
	STORES							
	CANTEEN							
	LATRINES							
	COW ETC OFFICES/FACILITIES							
	CLEANING ETC							
	ERECT/DISMANTLE/TRANSPORT							
	COMPOUND							
OFFICE EQUIP	TELEPHONE INSTALL. (INC. COW ETC) TEL							
	RENTAL (INC. COW ETC)							
	FAX MACHINE/PHOTOCOPIER							
	CALLS							
Page 1							Carried Forward to Page 2 £	

