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Flat Conversion

Schedule of Works

Client: Council of the Isles of Scilly Site Kirklees, Porthcressa Road,
Address: St Mary’s, Isles of Scilly

Contract Currie & Brown (@hlpliF=le]# To be confirmed
Administrator:

C&B Ref: 4101565-K-001 I EIEEN December 2023

DRAWING REGISTER

Information Type Drawing Title and Reference Revision
Existing Plans 4101565-K-0-01 Existing Plans (Appendix A)

Tender Drawing 4101565-K-1-01 Enabling and Demolition (Appendix B)

Tender Drawing 4101565-K-1-02 Proposed Plans (Appendix C)

Tender Drawing 4101565-K-1-03 Compartment Plan (Appendix D)

Tender Drawing 4101565-K-1-04 Fire and Acoustic Details (Appendix E)
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ITEM

DESCRIPTION

COST

1.0

PREAMBLES

11

Materials Generally:

Materials and goods shall be of the best quality of their
respective kinds, British Standard Specifications (referred to
herein as BS) shall apply unless otherwise stated.

Where the name of a proprietary material has been used or
referred to in a preamble note or in descriptions, unless
otherwise described that proprietary material shall be handled,
stored and used strictly in accordance with the manufacturer’s
recommendations, instructions or specifications. It is the
Contractor’s responsibility to obtain such details and inform all
Sub-Contractors and operatives of the requirements and
restrictions contained therein.

NOTE

N/A

1.2

Substitution of Products:

No substitution of specified products will be permitted without
approval. Such approval will only be granted if the contractor
submits documentary evidence that the alternative product is
equivalent in respect of material, safety, reliability, fithess for
purpose, compatibility with adjacent construction, availability of
compatible accessories and, where relevant, appearance.

Any proposal for use of an alternative product must also include
proposals for substitution of compatible accessory products and
variation of details as necessary, with evidence of equivalent
durability, fitness for purposes and appearance of the
construction as a whole.

NOTE

N/A

13

Workmanship Generally:

Where not fully described herein all works shall be carried out
in accordance with current British Standard Codes of Practice
and where none apply, shall be carried out to accepted good
practice and to the satisfaction of the Contract Administrator.

Subject to any specific requirements stated later, fix everything
that is intended to be fixed in such a manner that it stays fixed.

NOTE

N/A

2.0

SCOPE OF WORKS BY THE CONTRACTOR

The below is to be read in conjunction with the Preliminaries
document.

The Contractor shall:

NOTE

N/A
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2.1

Carry out everything necessary for the proper execution and
completion of the works, whether or not described in this
schedule of works or in the attached drawings, provided the
same may reasonably be inferred therefrom and is to include all
necessary allowances when tendering.

2.2

Provide general attendance of one trade upon another and
upon all sub-contractors, including the provision of facilities,
plant etc, carrying out all sundry and jobbing works and making
good etc, necessary for the proper execution of the works.

2.3

Be responsible for liaison with and co-ordination of all works by
the various trades and Sub-Contractors and. put in hand any
works such as cutting chases, holes or mortices, providing
fixings, plant or temporary services to avoid conflict with other
work.

24

Provide and install all necessary plant, scaffolding, temporary
shoring and supports, tools etc. including hoists, ladders,
planking, tackle, trestles, storage facilities, vehicles etc.
together will all fixings and fittings and is to alter, adapt and
maintain as necessary for the use of all trades including those
required by Sub-Contractors, for proper execution of the work
and shall remove them and make good any damage before
completion.

2.5

Provide and maintain during the Works all incidental shoring,
strutting, needling and other supports as may be necessary to
preserve the stability of existing structures on the Site or
adjoining that may be endangered or affected by the Works.

2.6

Provide and install all necessary temporary services including
artificial lighting, electrical power etc. required for the works
together with all fixings and fittings and is to alter, adapt, move
and maintain as necessary and shall remove them and make
good any damage before completion. Where existing supplies
can be used, the Contractor shall check their adequacy for his
use and where inappropriate, make all necessary
arrangements and pay all charges to enable him to use them if
he so requires.

2.7

Comply with and give all notices required by any Act of
Parliament, By-Laws and Regulations of Local Authorities and
Statutory Undertakings, together with any local Police
requirements and pay all those charges legally demandable
and incurred in respect of these works, except for the Building
Regulations which will be paid by the Employer.
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2.8

Ascertain the location of all services (including those
underground or overhead) drains or sewers, etc within the
vicinity of the works before commencing site operations and
shall maintain and protect the same at all times during the
contract and make good any damage or pay any costs or
charges in connection therewith.

2.9

Inform the Contract Administrator of any additional repairs
which are outside the scope of this specification before the
specified works are carried out, however, no additional work is
to be carried out without his written instructions. provide all
safety, health and welfare measures and amenities for his own
workmen and for those of any Sub-Contractors as laid down in
all Health & Safety Legislation applicable to this contract and
maintain all safety measures required thereunder.

2.10

Remove all rubbish, debris and surplus materials from the site
as work proceeds including any existing or occasioned by Sub-
Contractors and shall keep the site and surrounds clean and
tidy at all times.

2.11

Ensure that the structure and services of the property including
all fixtures, fittings and finishes etc., (whether new or existing to
be retained) are protected against falling objects, dust,
damage, frost, inclement weather or other hazards throughout
the contract by providing all necessary covering, guards, dust
sheets, screens, tarpaulins etc. and making good at his own
expense any damage caused the inadequacy thereof

2.12

Move all furniture and take up and relay any carpet in occupied
premises as necessary in order to facilitate the works. To floor
areas where coverings are being retained, ensure to provide
adequate protection to prevent spoiling from building works.

2.13

The Contractor is to allow for an appropriate site set up to
ensure compliance with all Health, Safety and Welfare
Legislation relating to Health & Safety at Work Act and CDM
Regulations 2015.

2.14

Prior to commencing work in all areas, the Contractor is to carry
out a photographic schedule of condition to the adjoining work
areas and a PDF copy of a dated schedule provided to the CA.

2.15

Prevent damage to interiors from exposure to the environment,
including weather and other causes of material degradation
during the course of the work.

3.0

SCHEDULE OF WORKS

Schedule of Works 4
Kirklees Flat Conversion

Ref: 4101565-K-001 SOW
Date: December 2023




3.1 ENABLING & DEMOLITION

3.1.1 Isolate services, strip out and dispose of existing kitchen fit-out | Item
to KOOQ7 including worktops, cupboards, sink, wall tiling and
recirculating extract hood.

3.1.2 Isolate services, strip out and dispose of existing kitchen fit-out | Item
to K102 including worktops, cupboards, sink, wall tiling,
recirculating extract hood and vinyl flooring.

3.1.3 Isolate services, strip out and dispose of bathroom fit-out to | Item
K205 including, bathtub, basin, toilet, wall tiling and vinyl
flooring.

3.1.4 | Strip out and dispose of stud partition, door and timber | Item
staircase from KO07/K008 and dispose from site.

3.1.5 | To the ground floor areas indicated on plan “4101565-K-1-01", | Item
isolate electrics to ceiling mounted fixtures, carefully remove
and set aside. Take down plasterboard ceilings and expose
timber floor joists.

3.1.6 Break out tiled floor covering to KOO7 and dispose. ltem

3.1.7 | To the stud partition separating KO0O3 and KOO1 strip out and | Item
dispose.

3.1.8 | Remove and dispose of existing timber doorsets on fire | Item
compartments as indicated on plan “4101565-K-1-01” including
door, frame and ironmongery.

3.1.9 | Strip out and dispose of timber half-height stud wall separating | Item
stairs within K102.

3.1.10 | Strip and dispose of timber panel ceiling within K103 and | Item
mineral tile ceiling to K203 back to timber joists.

3.1.11 | Strip and dispose of all timber panel and paper lined finishing to | Item
walls within K103, K203 and K202.

3.1.12 | Remove timber skirting to K003 partition which is to be | Item
upgraded.

3.1.13 | Isolate, drain and remove water tank located within loft space | Item
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along with any previous owner possessions.

3.2

FLOOR REINSTATEMENT (K102)

3.2.1

Allow to reinstate floor structure within K102 with new timber
joists to match the size and depth of existing. Fix joists within
galvanised steel wall hangers in accordance with BS EN 845,
adequately sized for the joists with a 35mm minimum end
bearing.

Item

3.2.2

Install timber floor boarding to match build-up height of existing
floor deck.

Item

3.3

COMPARTMENTATION WORK

Walls

3.3.1

Construct new timber stud partition off existing partition within
K003 and K007 in accordance with “Wall 01” on drawing
“4101565-K-1-04".

Seal air gaps around existing partition with Gyproc Acrylic
Sealant in accordance with manufacturers recommendations.

Fix 2nr layers of Gyproc SoundBloc with decorative side facing
the existing patrtition.

Install new timber studwork to be constructed with 75 x 38mm
CLS C16 to a maximum of 600mm centres. Head and sole
plates should consist of a single length with members fixed to
the building structure no less than 600mm centres. Provide
staggered noggins at mid height where using full height boards.

Install 50mm Isover Acoustic Partition Roll friction fitted within
stud in accordance with manufacturers recommendations.

Install 2nr 12.5mm Gyproc SoundBloc plasterboard sheets to
the inside face of studwork in accordance with manufacturers
recommendations. Stagger vertical and horizontal joints and
apply scrim tape to prevent cracking.

Install new MDF skirting to match size and profile of existing.

Item

3.3.2

Construct new timber stud partition separating KOO1 and K003
in accordance with “Wall 02" on drawing “4101565-K-1-04":

Studwork to be constructed with 75 x 38mm CLS C16 installed
to a maximum of 600mm centres. Head and sole plates should
consist of a single length with members fixed to the building
structure no less than 600mm centres. Provide staggered

Item
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noggins at mid height where using full height boards.

Install 50mm Isover Acoustic Partition Roll friction fit within stud
in accordance with manufacturers recommendations.

Install 2nr 12.5mm Gyproc SoundBloc plasterboard sheets to
both sides of studwork in accordance with manufacturers
recommendations. Stagger vertical and horizontal joints and
apply scrim tape to prevent cracking.

Install new MDF skirting to match size and profile of existing.

3.3.3

Extend timber stud partition to full height, in-filling glazed
sections to K101 and K201 as noted on “K-1-03” to meet 30-
minute fire compartment requirement.

Install new timber studwork to match the existing buildup
overall thickness.

Install 1nr layer of 12.5mm Gyproc WallBoard plasterboard
sheets to both sides of studwork in accordance with
manufacturers recommendations. Apply scrim tape to prevent
cracking.

Item

3.3.4

Apply British Gypsum Thistle BoardFinish plaster to new
plasterboard wall areas in accordance with manufacturers
recommendations.

Feather into existing plaster to provide neat, level finish.

Item

Ceilings

3.35

Supply and install British Gypsum GypCeiling Lining system to
ground floor areas indicated on plan “K-1-03" in strict
accordance with manufacturers recommendations.

Fix Gypframe GL8 perimeter channels to walls at 600mm
centres. Seal perimeter junctions with Gyproc Sealant.

Fix Gypframe GL6 timber connectors at 1200mm centres to
side of existing timber joists. Minimum of two fixings per
connector, installed a minimum of 35mm from the bottom of the
joist.

Fix Gyprame GL1 Lining Channels at maximum of 600mm
centres for 15mm boards, extended with GL3 Channel
connectors.

Install 50mm Isover Space Saver Ready-Cut Acoustic
Insulation to lining system ensuring continuity across the ceiling
area.

Install 2nr layers of 15mm Gyproc SoundBloc with drywall
screws. Stagger vertical and horizontal joints and apply scrim

Item
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tape to prevent cracking.

3.3.6 | Apply British Gypsum Thistle BoardFinish plaster to new | Item
plasterboard ceiling areas in accordance with manufacturers
recommendations.

Feather into existing plaster to provide neat, level finish.

Doors

3.3.7 | Supply and install new IFC certified fire rated FD30 doorsets | Item
with minimum fire rating of 30 minutes to flat entrances (D002 &
D003).

Manufacturer:
- Sentry Doors Ltd or similar approved.
Product:
- F30S Flat Entrance Door
Door Style:
- FED20
Seals:
- Incorporated intumescent seals.
Hardware:
- Lever door handle with key lock
- Letter plate and security cowl
- 180° Door viewer
- Numerals
Door finish:
- Painted, factory finished.
- Colour: TBC
Frame and Architrave:
- MDF painted finish (refer to decoration spec).
- Colour: White
Contact:
- Web: www.sentrydoors.co.uk
- Email: enquiries@sentrydoors.co.uk

3.3.8 | Supply and install new IFC certified fire rated FD30 doorsets | Item
with minimum fire rating of 30 minutes to hallway compartments
(D005, D006, D007, D101, D102, D201, D203, D203).

Manufacturer:

- Sentry Doors Ltd or similar approved.
Product:

- F30S Internal Door
Door Style:

- Plain face.
Seals:

- Incorporated intumescent seals.
Hardware:

- Lever door handle
Door finish:

- Painted, factory finished.

- Colour: TBC
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Frame and Architrave:
- MDF painted finish (refer to decoration spec).
- Colour: White
Contact:
- Web: www.sentrydoors.co.uk
- Email: enquiries@sentrydoors.co.uk
Service Penetrations

3.3.9 | Allow to seal any service penetrations through compartment | Item
walls and ceilings using proprietary fire stopping product to suit
openings in  strict accordance with  manufacturers
recommendations.

Contractor to notify CA of all fire stopping locations to enable
plan mark up.
Manufacturer:
- Rockwool Ltd or similar approved.
Product:
- Intumescent Sealant
- Ablative Coated Batt
Contact:
- Web: www.rockwool.com
- Email: customersupportcentre@rockwool.co.uk
3.4 CHIMNEY WORKS (INTERNAL)
Chimney breast within K103.

3.4.1 Board off chimney breast. ltem
Install timber batten support within chimney breast opening and
fix off-cut of 15mm plasterboard SoundBloc MR to close
opening.

3.4.2 Install ventilation grille within plasterboard towards bottom of | Iltem
the opening, centrally located.

3.4.3 | Apply British Gypsum Thistle BoardFinish plaster to new | Item
plasterboard wall areas in accordance with manufacturers
recommendations.

Feather into existing stonework.
Damp to chimney stack partition separating (K201A and K205)
3.4.4 Isolate, disconnect and dispose of mechanical extraction fan | ltem
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installed on K205 wall.

3.45 Hack-off damp effected plaster to both sides of partition back to | Item
block substrate. Remove all loose material and anything that
may interfere with adhesion and allow period of drying out.

3.4.6 | Apply two coats of Dryzone Damp-Resistant Plaster in | Item
accordance with manufacturers recommendations ensuring to
maintain minimum curing period between coats.

Manufacturer:

- Safeguard Europe Ltd
Product:

- Dryzone Damp-Resistant Plaster
Contact:

- Web: www.safequardeurope.com

3.4.7 | Apply standard 2mm gypsum plaster skim finishing coat in | Item
preparation for wider paint decorations.

Feather into existing plaster to provide neat, level finish.

3.5 WINDOWS

3.5.1 | Allow to ease and adjust windows throughout to ensure smooth | Item
operation.

3.5.2 | Supply and install new retrofit window restrictors to all windows | Item
situated above ground floor level.

Contractor to measure on site and submit proposal for
approval.

3.6 FIXTURES AND FITTINGS
Kitchens

3.6.1 | Supply and install new Howdens Kitchen to KOO7 to suit layout | Item
drawings “4101565-K-1-02”. To include worktops, below
worktop and wall mounted cupboard storage and breakfast bar.
Greenwich Range colour: White to suit layout.

The contractor is not to allow for white goods or oven.
Contractor to supply manufacturers detailed design drawings to
CA for approval prior to order.
Manufacturer:
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- Howden Joinery Ltd
Product:

- Howdens Kitchens Greenwich
Contact:

- Web: www.howdens.com

3.6.2 | Supply and install new Howdens Kitchen to K102 to suit layout | Item
drawings “4101565-K-1-02”. To include worktops, below
worktop and wall mounted cupboard storage.

Greenwich Range colour: White to suit layout.
The contractor is not to allow for white goods or oven.

Contractor to supply manufacturers detailed design drawings to
CA for approval prior to order.

Manufacturer:

- Howden Joinery Ltd
Product:

- Howdens Kitchens Greenwich
Contact:

- Web: www.howdens.com

3.6.3 Finish unit abutments with neat bacteria resistant silicone | ltem
sealant, colour: white.

Bathroom (K205)

3.6.4 | Supply and install new bathroom sanitary appliances to K205 to | Item
match existing layout to utilise existing service points as far as
possible. To include new shower tray and enclosure, vanity
basin and toilet. Installations to be undertaken in accordance
with manufacturers recommendations.

Manufacturer:
- ldeal Standard Ltd
Contact:
- Web: www.idealstandard.co.uk

Shower tray and enclosure:
- Size to suit site dimensions, contractor to measure on
site prior to order.
- At tender stage allow for 760 x 760mm “Simplicity”
range shower tray to EN 14527:2006 + A1:2010.
- Allow for “|.LIFE” glass side panel and infold door to EN
14428:2015.

Basin and vanity unit:
- Basin to be installed on top of vanity unit. Vanity unit to
house electric point-of-use heater.
- Allow for 500mm “TEMPQO” Vitreous China vanity
washbasin.
- Allow for 500mm “TEMPQ” floor standing vanity unity
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with 2nr doors. Colour: gloss white.
- Single lever basin mixer tap. Colour: Chrome.
Toilet:
- Close coupled WC Vitreous China to BS EN 997.
- Allow for “I.LIFE” range.
- Toilet seat and cover with dual flush.

3.6.5 Finish around sanitary appliances with neat bacteria resistant | Iltem
silicone sealant, colour: white.

3.7 FINISHES
Plastered walls and ceilings

3.7.1 Undertake general crack repairs to existing plastered walls and | Item
ceilings.

Score following line of crack and rake out. Remove any loose
debris and dust which may interfere with adhesion. Apply
proprietary crack filling compound (contractors choice) and
allow to cure in accordance with manufacturers
recommendations.

Sand application areas with fine-grit paper to ensure smooth
with adjacent surfaces in preparation for redecorations.

At tender stage provisionally allow for 10 I/m of crack repairs.

3.7.2 | Allow to prepare surfaces previously lined with timber panelling, | Item
tiling or wallpaper with standard Gypsum plaster skim coat prior
to decoration.

Substrate condition to be reviewed upon removal.

3.7.3 | Allow to redecorate throughout, using Dulux Trade Diamond | NOTE N/A
Matt emulsion. Prepare new surfaces in accordance with
manufacturers recommendations.

To newly plastered surfaces allow for thinned priming coat.
Where strong colour change is required, apply priming coat.
Apply two full body finishing coats throughout.
Finish to be even, smooth and uniform in colour. Free from
brush marks, runs and other defects.
Manufacturer:
- Dulux Trade of AkzoNobel
Product:
- Dulux Trade Diamond Matt Emulsion
Contact:
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- Web: www.duluxtradepaintexpert.co.uk
- Tel: duluxtrade.advice@akzonobel.com

3.7.4

Redecorate all newly plastered walls with 1nr priming coat and
2nr full body finishing coats. Colour: white.

Refer to 3.7.3.

Item

3.7.5

Redecorate all previously painted walls with 2nr full body
finishing coats. Colour: white.

Refer to 3.7.3.

Item

3.7.6

Redecorate all newly plastered ceilings with 1nr priming coat
and 2nr full body finishing coats. Colour: white.

Refer to 3.7.3.

Item

3.7.7

Redecorate all previously painted ceilings with 2nr full body
finishing coats. Colour: white.

Refer to 3.7.3.

Item

Timber joinery

3.7.8

To timber skirtings, door frames and door architraves decorate
with Dulux Trade Satinwood. Prepare new surfaces in
accordance with manufacturers recommendations. Knot, stop
and prime any bare timber.

To new surfaces, apply 1nr undercoat of Dulux Trade Quick
Dry Undercoat.

Apply 2nr full body finishing coats of Dulux Trade Satinwood,
Colour: White.

Finish to be even, smooth and uniform in colour. Free from
brush marks, runs and other defects.

Manufacturer:
- Dulux Trade of AkzoNobel
Product:
- Dulux Trade Quick Dry Undercoat
- Dulux Trade Stainwood.

Contact:
- Web: www.duluxtradepaintexpert.co.uk
- Tel: duluxtrade.advice@akzonobel.com

Item

Ceramic wall tiling
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3.7.9

Provide splashback to kitchen worktop areas within KOO7 and
K102.

Supply and install new 150 x 150mm white gloss ceramic wall
tles to form splashback within new kitchen area with
proprietary tile adhesive in strict accordance with
manufacturers recommendations.

Grout tiles with anti-bacterial and fungal-resistant grouting,
colour: white.

Background to be prepared as required. Remove dust, debris
or anything that may interfere with adhesion.

Horizontal and vertical joints to be aligned around corners.
Minimise cut tiles as far as possible, where necessary locate
unobtrusively. Deviation tolerance up to 3mm over a 2m
straightedge.

Item

3.7.10

Provide new tiling to shower enclosure and basin splashback
within K205.

Supply and install new 150 x 150mm white gloss ceramic wall
tiles to form shower enclosure and basin with proprietary tile
adhesive in  strict accordance with  manufacturers
recommendations.

Grout tiles with anti-bacterial and fungal-resistant grouting,
colour: white.

Background to be prepared as required. Remove dust, debris
or anything that may interfere with adhesion.

Horizontal and vertical joints to be aligned around corners.
Minimise cut tiles as far as possible, where necessary locate
unobtrusively. Deviation tolerance up to 3mm over a 2m
straightedge.

Item

3.7.11

Allow to carefully remove and set aside ceramic wall tiling
within Bathroom K005 to facilitate removal of mixer shower and
make good.

Item

Floor coverings

3.7.12

Install new Fitwell Comfort Tex laminate effect non-slip vinyl
floor covering to Kitchen K007 and K102 in strict accordance
with manufacturers recommendations. Finish: TBC.

Fix vinyl to substrate with approved acrylic adhesive system.

Finished covering accurately fitted, tightly jointed, securely
bonded, smooth and free from air bubbles, rippling, adhesive

Item
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marks, stains and high spots.

Manufacturer:

- Fitwell Flooring
Product:

- Creations Comfort Tex
Contact:

- Web: www.fitwell.co.uk

- Tel: sales@fitwell.co.uk

3.7.13 | Install new Fitwell Comfort Tex laminate effect non-slip vinyl | Item
floor covering to Bathroom K205 in strict accordance with
manufacturers recommendations. Finish: TBC.

Fix vinyl to substrate with approved acrylic adhesive system.
Finished covering accurately fitted, tightly jointed, securely
bonded, smooth and free from air bubbles, rippling, adhesive
marks, stains and high spots.
Manufacturer:

- Fitwell Flooring
Product:

- Creations Comfort Tex
Contact:

- Web: www.fitwell.co.uk

- Email: sales@fitwell.co.uk

3.8 SERVICES (Contractors Design Portion)

3.8.1 Isolate and separate electrical services to supply each flat | ltem
individually. Allow for full electrical re-wire in accordance with
BS 7671. All new cables to be installed neatly and securely
aligned vertically or horizontally with accessory. New cable
routes to utilize voids and be chased into walls.

3.8.2 Install new electric storage heating system. Dimplex Quantum | Item
rang including Economy 7 off-peak consumer unit and sub
mains to both flats.

Contractor to submit proposal to CA prior to order. Contractor
to liaise with CIOS to make adjustments to incoming supply
mains as required.
Manufacturer:
- Glen Dimplex UK Ltd
Product:
- Quantum
Contact:
- Web: www.dimplex.co.uk
3.8.3 Replace all existing light switches with new white plastic | Item
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installations to BS EN 60669-1.

Install two-way lighting control at top and bottom of staircases.

3.8.4

Supply and install 1nr IP44 rated ceiling mounted LED light to
bathrooms K005 and K205.

Item

3.8.5

Replace all existing sockets with new white plastic installations
to BS EN 1363-2.

Allow for fused switches to supply cooker, fridge and
mechanical extraction (kitchens and bathrooms). Within kitchen
allow for additional 2nr switched fused spurs above worktop
level with 2nr sockets below worktop for dishwasher / washing
machines.

Socket locations to be confirmed on site.

As a general rule ensure number of outlets to room type meet
the following:

- Kitchen: 8 outlets (a minimum of 3 sockets free for
general use).

- Living Room: 8 outlets (a minimum of two outlets near
the TV aerial outlet).

- Bedrooms: 6 outlets (double socket either side of bed
and one on opposing wall to bed).

- Landing/hall: 2 outlets

Item

3.8.6

Install BT line to serve each flat with master socket and 1nr
socket within living room of each flat.

Item

3.8.7

Install new TV aerial to serve both flats and allow for 1nr socket
in each living room and bedroom.

Item

3.8.8

Supply and install new stainless steel mechanical extraction
hood (Contractors choice, submit proposal for approval prior to
order) to cooking stations within kitchens (K007 & K102). Duct
extract through external wall. Extract to achieve minimum
intermittent extract rate of 30I/s.

Core drill penetration through existing cavity wall and install
rigid ducting and grille kit. Cut duct to suit cavity width and
mechanical extract connection. Grille Colour: White.

Seal penetrations on both sides using airtight collars.

Contractor to allow for high-level access arrangements
separately under item 2.4,

Item

3.8.9

Supply and install new mechanical extraction (Contractors
choice, submit proposal for approval prior to order) to Bathroom

Item
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K205. Extract to achieve minimum intermittent extract rate of
15l/s.

Core drill penetration through timber frame dormer wall and
install rigid ducting and grille kit. Cut duct to suit cavity width
and mechanical extract connection. Grille Colour: White.

Seal penetrations on both sides using airtight collars.

Contractor to allow for high-level access arrangements
separately under item 2.4,

3.8.10 | Isolate and separate water services with new metered supply to | Item
serve each flat individually in accordance with BS EN 806-4.
Remove existing hot water supply pipework and prevent any
dead legs.

3.8.11 | Install new electric point of use hot water heaters (Contractors | Item
choice, submit proposal for approval prior to order) to bathroom
basins and kitchen sinks (K005, KO0O7, K102 and K205).

3.8.12 | Install new fire alarm system to comply with BS 5839-6 Grade | Item
D2 Category LD2.

New smoke alarms to be mains operated and conform to BS
EN 14604.

New heat alarms to be mains operated and conform to BS
5446-2.

3.9 EXTERNALS

3.9.1 | Allow to clear and flush through rainwater goods. Repair any | Item
leaking joints identified.

Contractor to allow for high-level access arrangements
separately under item 2.4,

3.9.2 Renew timber soffit to rear dormer extension to match size, | ltem
profile and appearance of existing.

Contractor to allow for high-level access arrangements
separately under item 2.4,

3.10 On completion

3.10.1 | The Contractor is to make good any damage caused during the | Item
works.
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3.10.2 | The work areas should be left clean and tidy on completion and | Item
all areas which have been worked on require a full ‘builders
clean’.
3.10.3 | The Contractor is to dispose of any waste materials including | Item
cut offs and packaging.
3.10.4 | The Contractor to provide certification for all supplied products | Item
including warrantees prior to practical completion.
3.10.5 | The Contractor to provide O&M manuals two weeks prior to | Item
practical completion. The issue of practical completion will be
contingent on the provision of O&Ms.
Total from
above:
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Appendix A

Existing Plans
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Appendix B

Enabling and Demolition
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Appendix C

Proposed Plans
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Appendix D

Compartment Plan
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Appendix D

Fire and Acoustic Details
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