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Kirklees 
 
 
 
 

Flat Conversion 

Schedule of Works 
  

 

Client: Council of the Isles of Scilly Site 
Address: 
 

Kirklees, Porthcressa Road, 
St Mary’s, Isles of Scilly 

Contract 
Administrator: 

Currie & Brown  Contractor: To be confirmed 

C&B Ref: 4101565-K-001 Issue date: December 2023 

 

DRAWING REGISTER 

Information Type Drawing Title and Reference Revision 

Existing Plans 4101565-K-0-01 Existing Plans (Appendix A)  

Tender Drawing 4101565-K-1-01 Enabling and Demolition (Appendix B)  

Tender Drawing 4101565-K-1-02 Proposed Plans (Appendix C)  

Tender Drawing 4101565-K-1-03 Compartment Plan (Appendix D)  

Tender Drawing 4101565-K-1-04 Fire and Acoustic Details (Appendix E)  
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ITEM DESCRIPTION  COST 

1.0 PREAMBLES   

1.1 Materials Generally: 

Materials and goods shall be of the best quality of their 
respective kinds, British Standard Specifications (referred to 
herein as BS) shall apply unless otherwise stated. 
 

Where the name of a proprietary material has been used or 
referred to in a preamble note or in descriptions, unless 
otherwise described that proprietary material shall be handled, 
stored and used strictly in accordance with the manufacturer’s 
recommendations, instructions or specifications.  It is the 
Contractor’s responsibility to obtain such details and inform all 
Sub-Contractors and operatives of the requirements and 
restrictions contained therein. 

NOTE N/A 

1.2 Substitution of Products: 

No substitution of specified products will be permitted without 
approval.  Such approval will only be granted if the contractor 
submits documentary evidence that the alternative product is 
equivalent in respect of material, safety, reliability, fitness for 
purpose, compatibility with adjacent construction, availability of 
compatible accessories and, where relevant, appearance. 

Any proposal for use of an alternative product must also include 
proposals for substitution of compatible accessory products and 
variation of details as necessary, with evidence of equivalent 
durability, fitness for purposes and appearance of the 
construction as a whole. 

NOTE N/A 

1.3 Workmanship Generally: 

Where not fully described herein all works shall be carried out 
in accordance with current British Standard Codes of Practice 
and where none apply, shall be carried out to accepted good 
practice and to the satisfaction of the Contract Administrator. 
 

Subject to any specific requirements stated later, fix everything 
that is intended to be fixed in such a manner that it stays fixed. 

NOTE N/A 

2.0 SCOPE OF WORKS BY THE CONTRACTOR   

 The below is to be read in conjunction with the Preliminaries 
document. 

The Contractor shall: 

NOTE N/A 
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2.1 
Carry out everything necessary for the proper execution and 
completion of the works, whether or not described in this 
schedule of works or in the attached drawings, provided the 
same may reasonably be inferred therefrom and is to include all 
necessary allowances when tendering. 

  

2.2 Provide general attendance of one trade upon another and 
upon all sub-contractors, including the provision of facilities, 
plant etc, carrying out all sundry and jobbing works and making 
good etc, necessary for the proper execution of the works. 

  

2.3 Be responsible for liaison with and co-ordination of all works by 
the various trades and Sub-Contractors and.  put in hand any 
works such as cutting chases, holes or mortices, providing 
fixings, plant or temporary services to avoid conflict with other 
work. 

  

2.4 Provide and install all necessary plant, scaffolding, temporary 
shoring and supports, tools etc. including hoists, ladders, 
planking, tackle, trestles, storage facilities, vehicles etc. 
together will all fixings and fittings and is to alter, adapt and 
maintain as necessary for the use of all trades including those 
required by Sub-Contractors, for proper execution of the work 
and shall remove them and make good any damage before 
completion. 

  

2.5 Provide and maintain during the Works all incidental shoring, 
strutting, needling and other supports as may be necessary to 
preserve the stability of existing structures on the Site or 
adjoining that may be endangered or affected by the Works. 

  

2.6 Provide and install all necessary temporary services including 
artificial lighting, electrical power etc. required for the works 
together with all fixings and fittings and is to alter, adapt, move 
and maintain as necessary and shall remove them and make 
good any damage before completion.  Where existing supplies 
can be used, the Contractor shall check their adequacy for his 
use and where inappropriate, make all necessary 
arrangements and pay all charges to enable him to use them if 
he so requires. 

  

2.7 Comply with and give all notices required by any Act of 
Parliament, By-Laws and Regulations of Local Authorities and 
Statutory Undertakings, together with any local Police 
requirements and pay all those charges legally demandable 
and incurred in respect of these works, except for the Building 
Regulations which will be paid by the Employer.  
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2.8 Ascertain the location of all services (including those 
underground or overhead) drains or sewers, etc within the 
vicinity of the works before commencing site operations and 
shall maintain and protect the same at all times during the 
contract and make good any damage or pay any costs or 
charges in connection therewith. 

  

2.9 Inform the Contract Administrator of any additional repairs 
which are outside the scope of this specification before the 
specified works are carried out, however, no additional work is 
to be carried out without his written instructions. provide all 
safety, health and welfare measures and amenities for his own 
workmen and for those of any Sub-Contractors as laid down in 
all Health & Safety Legislation applicable to this contract and 
maintain all safety measures required thereunder. 

  

2.10 Remove all rubbish, debris and surplus materials from the site 
as work proceeds including any existing or occasioned by Sub-
Contractors and shall keep the site and surrounds clean and 
tidy at all times. 

  

2.11 Ensure that the structure and services of the property including 
all fixtures, fittings and finishes etc., (whether new or existing to 
be retained) are protected against falling objects, dust, 
damage, frost, inclement weather or other hazards throughout 
the contract by providing all necessary covering, guards, dust 
sheets, screens, tarpaulins etc. and making good at his own 
expense any damage caused the inadequacy thereof  

  

2.12 Move all furniture and take up and relay any carpet in occupied 
premises as necessary in order to facilitate the works. To floor 
areas where coverings are being retained, ensure to provide 
adequate protection to prevent spoiling from building works. 

  

2.13 The Contractor is to allow for an appropriate site set up to 
ensure compliance with all Health, Safety and Welfare 
Legislation relating to Health & Safety at Work Act and CDM 
Regulations 2015. 

  

2.14 Prior to commencing work in all areas, the Contractor is to carry 
out a photographic schedule of condition to the adjoining work 
areas and a PDF copy of a dated schedule provided to the CA. 

  

2.15 Prevent damage to interiors from exposure to the environment, 
including weather and other causes of material degradation 
during the course of the work. 

  

3.0 SCHEDULE OF WORKS   
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3.1 ENABLING & DEMOLITION   

3.1.1 Isolate services, strip out and dispose of existing kitchen fit-out 
to K007 including worktops, cupboards, sink, wall tiling and 
recirculating extract hood. 

Item  

3.1.2 Isolate services, strip out and dispose of existing kitchen fit-out 
to K102 including worktops, cupboards, sink, wall tiling, 
recirculating extract hood and vinyl flooring. 

Item  

3.1.3 Isolate services, strip out and dispose of bathroom fit-out to 
K205 including, bathtub, basin, toilet, wall tiling and vinyl 
flooring.   

Item  

3.1.4 Strip out and dispose of stud partition, door and timber 
staircase from K007/K008 and dispose from site.  

Item  

3.1.5 To the ground floor areas indicated on plan “4101565-K-1-01”, 
isolate electrics to ceiling mounted fixtures, carefully remove 
and set aside. Take down plasterboard ceilings and expose 
timber floor joists. 

Item  

3.1.6 Break out tiled floor covering to K007 and dispose. Item  

3.1.7 To the stud partition separating K003 and K001 strip out and 
dispose.  

Item  

3.1.8 Remove and dispose of existing timber doorsets on fire 
compartments as indicated on plan “4101565-K-1-01” including 
door, frame and ironmongery. 

Item  

3.1.9 Strip out and dispose of timber half-height stud wall separating 
stairs within K102. 

Item  

3.1.10 Strip and dispose of timber panel ceiling within K103 and 
mineral tile ceiling to K203 back to timber joists.  

Item  

3.1.11 Strip and dispose of all timber panel and paper lined finishing to 
walls within K103, K203 and K202.  

Item  

3.1.12 Remove timber skirting to K003 partition which is to be 
upgraded.  

Item  

3.1.13 Isolate, drain and remove water tank located within loft space Item  
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along with any previous owner possessions.  

3.2 FLOOR REINSTATEMENT (K102)   

3.2.1 Allow to reinstate floor structure within K102 with new timber 
joists to match the size and depth of existing. Fix joists within 
galvanised steel wall hangers in accordance with BS EN 845, 
adequately sized for the joists with a 35mm minimum end 
bearing.  

Item  

3.2.2 Install timber floor boarding to match build-up height of existing 
floor deck.  

Item  

3.3 COMPARTMENTATION WORK   

 Walls   

3.3.1 Construct new timber stud partition off existing partition within 
K003 and K007 in accordance with “Wall 01” on drawing 
“4101565-K-1-04”.  

Seal air gaps around existing partition with Gyproc Acrylic 
Sealant in accordance with manufacturers recommendations.  

Fix 2nr layers of Gyproc SoundBloc with decorative side facing 
the existing partition.  

Install new timber studwork to be constructed with 75 x 38mm 
CLS C16 to a maximum of 600mm centres. Head and sole 
plates should consist of a single length with members fixed to 
the building structure no less than 600mm centres. Provide 
staggered noggins at mid height where using full height boards.  

Install 50mm Isover Acoustic Partition Roll friction fitted within 
stud in accordance with manufacturers recommendations.  

Install 2nr 12.5mm Gyproc SoundBloc plasterboard sheets to 
the inside face of studwork in accordance with manufacturers 
recommendations. Stagger vertical and horizontal joints and 
apply scrim tape to prevent cracking.  

Install new MDF skirting to match size and profile of existing. 

Item  

3.3.2 Construct new timber stud partition separating K001 and K003 
in accordance with “Wall 02” on drawing “4101565-K-1-04”: 

Studwork to be constructed with 75 x 38mm CLS C16 installed 
to a maximum of 600mm centres. Head and sole plates should 
consist of a single length with members fixed to the building 
structure no less than 600mm centres. Provide staggered 

Item  
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noggins at mid height where using full height boards.  

Install 50mm Isover Acoustic Partition Roll friction fit within stud 
in accordance with manufacturers recommendations.  

Install 2nr 12.5mm Gyproc SoundBloc plasterboard sheets to 
both sides of studwork in accordance with manufacturers 
recommendations. Stagger vertical and horizontal joints and 
apply scrim tape to prevent cracking. 

Install new MDF skirting to match size and profile of existing.  

3.3.3 Extend timber stud partition to full height, in-filling glazed 
sections to K101 and K201 as noted on “K-1-03” to meet 30-
minute fire compartment requirement.  

Install new timber studwork to match the existing buildup 
overall thickness.  

Install 1nr layer of 12.5mm Gyproc WallBoard plasterboard 
sheets to both sides of studwork in accordance with 
manufacturers recommendations. Apply scrim tape to prevent 
cracking.  

Item  

3.3.4 Apply British Gypsum Thistle BoardFinish plaster to new 
plasterboard wall areas in accordance with manufacturers 
recommendations.  

Feather into existing plaster to provide neat, level finish.  

Item  

 Ceilings   

3.3.5 Supply and install British Gypsum GypCeiling Lining system to 
ground floor areas indicated on plan “K-1-03” in strict 
accordance with manufacturers recommendations.  

Fix Gypframe GL8 perimeter channels to walls at 600mm 
centres. Seal perimeter junctions with Gyproc Sealant.  

Fix Gypframe GL6 timber connectors at 1200mm centres to 
side of existing timber joists. Minimum of two fixings per 
connector, installed a minimum of 35mm from the bottom of the 
joist.  

Fix Gyprame GL1 Lining Channels at maximum of 600mm 
centres for 15mm boards, extended with GL3 Channel 
connectors.  

Install 50mm Isover Space Saver Ready-Cut Acoustic 
Insulation to lining system ensuring continuity across the ceiling 
area.  

Install 2nr layers of 15mm Gyproc SoundBloc with drywall 
screws. Stagger vertical and horizontal joints and apply scrim 

Item  
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tape to prevent cracking.  

3.3.6 Apply British Gypsum Thistle BoardFinish plaster to new 
plasterboard ceiling areas in accordance with manufacturers 
recommendations.  

Feather into existing plaster to provide neat, level finish.  

Item  

 Doors   

3.3.7 Supply and install new IFC certified fire rated FD30 doorsets 
with minimum fire rating of 30 minutes to flat entrances (D002 & 
D003).  

Manufacturer: 
- Sentry Doors Ltd or similar approved. 

Product:  
- F30S Flat Entrance Door 

Door Style: 
- FED20 

Seals: 
- Incorporated intumescent seals.  

Hardware: 
- Lever door handle with key lock 
- Letter plate and security cowl 
- 180° Door viewer 
- Numerals 

Door finish: 
- Painted, factory finished.  
- Colour: TBC 

Frame and Architrave: 
- MDF painted finish (refer to decoration spec). 
- Colour: White   

Contact:  
- Web: www.sentrydoors.co.uk   
- Email: enquiries@sentrydoors.co.uk  

Item  

3.3.8 Supply and install new IFC certified fire rated FD30 doorsets 
with minimum fire rating of 30 minutes to hallway compartments 
(D005, D006, D007, D101, D102, D201, D203, D203). 

Manufacturer: 
- Sentry Doors Ltd or similar approved. 

Product:  
- F30S Internal Door 

Door Style: 
- Plain face. 

Seals: 
- Incorporated intumescent seals.  

Hardware: 
- Lever door handle 

Door finish: 
- Painted, factory finished.  
- Colour: TBC 

Item  

http://www.sentrydoors.co.uk/
mailto:enquiries@sentrydoors.co.uk
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Frame and Architrave: 
- MDF painted finish (refer to decoration spec). 
- Colour: White   

Contact:  
- Web: www.sentrydoors.co.uk   
- Email: enquiries@sentrydoors.co.uk  

 Service Penetrations   

3.3.9 Allow to seal any service penetrations through compartment 
walls and ceilings using proprietary fire stopping product to suit 
openings in strict accordance with manufacturers 
recommendations.  

Contractor to notify CA of all fire stopping locations to enable 
plan mark up. 

Manufacturer: 
- Rockwool Ltd or similar approved. 

Product:  
- Intumescent Sealant 
- Ablative Coated Batt 

Contact: 
- Web: www.rockwool.com  
- Email: customersupportcentre@rockwool.co.uk  

Item  

3.4 CHIMNEY WORKS (INTERNAL)   

 Chimney breast within K103.   

3.4.1 Board off chimney breast. 

Install timber batten support within chimney breast opening and 
fix off-cut of 15mm plasterboard SoundBloc MR to close 
opening.  

Item  

3.4.2 Install ventilation grille within plasterboard towards bottom of 
the opening, centrally located.  

Item  

3.4.3 Apply British Gypsum Thistle BoardFinish plaster to new 
plasterboard wall areas in accordance with manufacturers 
recommendations.  

Feather into existing stonework.  

Item  

 Damp to chimney stack partition separating (K201A and K205)   

3.4.4 Isolate, disconnect and dispose of mechanical extraction fan Item  

http://www.sentrydoors.co.uk/
mailto:enquiries@sentrydoors.co.uk
http://www.rockwool.com/
mailto:customersupportcentre@rockwool.co.uk
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installed on K205 wall.  

3.4.5 Hack-off damp effected plaster to both sides of partition back to 
block substrate. Remove all loose material and anything that 
may interfere with adhesion and allow period of drying out.  

Item  

3.4.6 Apply two coats of Dryzone Damp-Resistant Plaster in 
accordance with manufacturers recommendations ensuring to 
maintain minimum curing period between coats.  

Manufacturer:  
- Safeguard Europe Ltd 

Product: 
- Dryzone Damp-Resistant Plaster  

Contact:  
- Web: www.safeguardeurope.com  

Item  

3.4.7 Apply standard 2mm gypsum plaster skim finishing coat in 
preparation for wider paint decorations. 

Feather into existing plaster to provide neat, level finish.    

Item  

3.5 WINDOWS   

3.5.1 Allow to ease and adjust windows throughout to ensure smooth 
operation.  

Item  

3.5.2 Supply and install new retrofit window restrictors to all windows 
situated above ground floor level.  

Contractor to measure on site and submit proposal for 
approval. 

Item  

3.6 FIXTURES AND FITTINGS   

 Kitchens   

3.6.1 Supply and install new Howdens Kitchen to K007 to suit layout 
drawings “4101565-K-1-02”. To include worktops, below 
worktop and wall mounted cupboard storage and breakfast bar.  

Greenwich Range colour: White to suit layout. 

The contractor is not to allow for white goods or oven. 

Contractor to supply manufacturers detailed design drawings to 
CA for approval prior to order. 

Manufacturer:  

Item  

http://www.safeguardeurope.com/
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- Howden Joinery Ltd  
Product: 

- Howdens Kitchens Greenwich  
Contact:  

- Web: www.howdens.com    

3.6.2 Supply and install new Howdens Kitchen to K102 to suit layout 
drawings “4101565-K-1-02”. To include worktops, below 
worktop and wall mounted cupboard storage.  

Greenwich Range colour: White to suit layout. 

The contractor is not to allow for white goods or oven. 

Contractor to supply manufacturers detailed design drawings to 
CA for approval prior to order. 

Manufacturer:  
- Howden Joinery Ltd  

Product: 
- Howdens Kitchens Greenwich  

Contact:  
- Web: www.howdens.com   

Item  

3.6.3 Finish unit abutments with neat bacteria resistant silicone 
sealant, colour: white.  

Item  

 Bathroom (K205)   

3.6.4 Supply and install new bathroom sanitary appliances to K205 to 
match existing layout to utilise existing service points as far as 
possible. To include new shower tray and enclosure, vanity 
basin and toilet. Installations to be undertaken in accordance 
with manufacturers recommendations. 

Manufacturer:  
- Ideal Standard Ltd 

Contact:  
- Web: www.idealstandard.co.uk   

Shower tray and enclosure: 
- Size to suit site dimensions, contractor to measure on 

site prior to order. 
- At tender stage allow for 760 x 760mm “Simplicity” 

range shower tray to EN 14527:2006 + A1:2010. 
- Allow for “I.LIFE” glass side panel and infold door to EN 

14428:2015. 

Basin and vanity unit: 
- Basin to be installed on top of vanity unit. Vanity unit to 

house electric point-of-use heater. 
- Allow for 500mm “TEMPO” Vitreous China vanity 

washbasin.  
- Allow for 500mm “TEMPO” floor standing vanity unity 

Item  

http://www.howdens.com/
http://www.howdens.com/
http://www.idealstandard.co.uk/
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with 2nr doors. Colour: gloss white. 
- Single lever basin mixer tap. Colour: Chrome. 

 Toilet: 
- Close coupled WC Vitreous China to BS EN 997. 
- Allow for “I.LIFE” range. 
- Toilet seat and cover with dual flush. 

3.6.5 Finish around sanitary appliances with neat bacteria resistant 
silicone sealant, colour: white.  

Item  

3.7 FINISHES   

 Plastered walls and ceilings   

3.7.1 Undertake general crack repairs to existing plastered walls and 
ceilings.  

Score following line of crack and rake out. Remove any loose 
debris and dust which may interfere with adhesion. Apply 
proprietary crack filling compound (contractors choice) and 
allow to cure in accordance with manufacturers 
recommendations.  

Sand application areas with fine-grit paper to ensure smooth 
with adjacent surfaces in preparation for redecorations.  

At tender stage provisionally allow for 10 l/m of crack repairs.  

Item  

3.7.2 Allow to prepare surfaces previously lined with timber panelling, 
tiling or wallpaper with standard Gypsum plaster skim coat prior 
to decoration. 

Substrate condition to be reviewed upon removal.  

Item  

3.7.3 Allow to redecorate throughout, using Dulux Trade Diamond 
Matt emulsion. Prepare new surfaces in accordance with 
manufacturers recommendations. 

To newly plastered surfaces allow for thinned priming coat. 
Where strong colour change is required, apply priming coat. 

Apply two full body finishing coats throughout. 

Finish to be even, smooth and uniform in colour. Free from 
brush marks, runs and other defects.  

Manufacturer:  
- Dulux Trade of AkzoNobel  

Product:  
- Dulux Trade Diamond Matt Emulsion  

Contact: 

NOTE N/A 
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- Web: www.duluxtradepaintexpert.co.uk 
- Tel: duluxtrade.advice@akzonobel.com  

3.7.4 Redecorate all newly plastered walls with 1nr priming coat and 
2nr full body finishing coats. Colour: white. 

Refer to 3.7.3. 

Item  

3.7.5 Redecorate all previously painted walls with 2nr full body 
finishing coats. Colour: white. 

Refer to 3.7.3. 

Item  

3.7.6 Redecorate all newly plastered ceilings with 1nr priming coat 
and 2nr full body finishing coats. Colour: white. 

Refer to 3.7.3. 

Item  

3.7.7 Redecorate all previously painted ceilings with 2nr full body 
finishing coats. Colour: white. 

Refer to 3.7.3. 

Item  

 Timber joinery   

3.7.8 To timber skirtings, door frames and door architraves decorate 
with Dulux Trade Satinwood. Prepare new surfaces in 
accordance with manufacturers recommendations. Knot, stop 
and prime any bare timber.  

To new surfaces, apply 1nr undercoat of Dulux Trade Quick 
Dry Undercoat.  

Apply 2nr full body finishing coats of Dulux Trade Satinwood, 
Colour: White.  

Finish to be even, smooth and uniform in colour. Free from 
brush marks, runs and other defects.  

Manufacturer:  
- Dulux Trade of AkzoNobel  

Product:  
- Dulux Trade Quick Dry Undercoat  
- Dulux Trade Stainwood.  

Contact:  
- Web: www.duluxtradepaintexpert.co.uk    
- Tel: duluxtrade.advice@akzonobel.com  

Item  

 Ceramic wall tiling   

http://www.duluxtradepaintexpert.co.uk/
mailto:duluxtrade.advice@akzonobel.com
http://www.duluxtradepaintexpert.co.uk/
mailto:duluxtrade.advice@akzonobel.com
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3.7.9 Provide splashback to kitchen worktop areas within K007 and 
K102.  

Supply and install new 150 x 150mm white gloss ceramic wall 
tiles to form splashback within new kitchen area with 
proprietary tile adhesive in strict accordance with 
manufacturers recommendations.  

Grout tiles with anti-bacterial and fungal-resistant grouting, 
colour: white.  

Background to be prepared as required. Remove dust, debris 
or anything that may interfere with adhesion.  

Horizontal and vertical joints to be aligned around corners. 
Minimise cut tiles as far as possible, where necessary locate 
unobtrusively. Deviation tolerance up to 3mm over a 2m 
straightedge.  

Item  

3.7.10 Provide new tiling to shower enclosure and basin splashback 
within K205. 

Supply and install new 150 x 150mm white gloss ceramic wall 
tiles to form shower enclosure and basin with proprietary tile 
adhesive in strict accordance with manufacturers 
recommendations.  

Grout tiles with anti-bacterial and fungal-resistant grouting, 
colour: white.  

Background to be prepared as required. Remove dust, debris 
or anything that may interfere with adhesion.  

Horizontal and vertical joints to be aligned around corners. 
Minimise cut tiles as far as possible, where necessary locate 
unobtrusively. Deviation tolerance up to 3mm over a 2m 
straightedge.  

Item  

3.7.11 Allow to carefully remove and set aside ceramic wall tiling 
within Bathroom K005 to facilitate removal of mixer shower and 
make good. 

Item  

 Floor coverings   

3.7.12 Install new Fitwell Comfort Tex laminate effect non-slip vinyl 
floor covering to Kitchen K007 and K102 in strict accordance 
with manufacturers recommendations. Finish: TBC.  

Fix vinyl to substrate with approved acrylic adhesive system.  

Finished covering accurately fitted, tightly jointed, securely 
bonded, smooth and free from air bubbles, rippling, adhesive 

Item  
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marks, stains and high spots.  

Manufacturer:  
- Fitwell Flooring  

Product: 
- Creations Comfort Tex  

Contact:  
- Web: www.fitwell.co.uk  
- Tel: sales@fitwell.co.uk  

3.7.13 Install new Fitwell Comfort Tex laminate effect non-slip vinyl 
floor covering to Bathroom K205 in strict accordance with 
manufacturers recommendations. Finish: TBC.  

Fix vinyl to substrate with approved acrylic adhesive system.  

Finished covering accurately fitted, tightly jointed, securely 
bonded, smooth and free from air bubbles, rippling, adhesive 
marks, stains and high spots.  

Manufacturer:  
- Fitwell Flooring  

Product: 
- Creations Comfort Tex  

Contact:  
- Web: www.fitwell.co.uk   
- Email: sales@fitwell.co.uk  

Item  

3.8 SERVICES (Contractors Design Portion)   

3.8.1 Isolate and separate electrical services to supply each flat 
individually. Allow for full electrical re-wire in accordance with 
BS 7671. All new cables to be installed neatly and securely 
aligned vertically or horizontally with accessory. New cable 
routes to utilize voids and be chased into walls.  

Item  

3.8.2 Install new electric storage heating system. Dimplex Quantum 
rang including Economy 7 off-peak consumer unit and sub 
mains to both flats.  

Contractor to submit proposal to CA prior to order. Contractor 
to liaise with CIOS to make adjustments to incoming supply 
mains as required.  

Manufacturer:  
- Glen Dimplex UK Ltd 

Product: 
- Quantum 

Contact:  
- Web: www.dimplex.co.uk  

Item  

3.8.3 Replace all existing light switches with new white plastic Item  

http://www.fitwell.co.uk/
mailto:sales@fitwell.co.uk
http://www.fitwell.co.uk/
mailto:sales@fitwell.co.uk
http://www.dimplex.co.uk/
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installations to BS EN 60669-1. 

Install two-way lighting control at top and bottom of staircases.  

3.8.4 Supply and install 1nr IP44 rated ceiling mounted LED light to 
bathrooms K005 and K205.  

Item  

3.8.5 Replace all existing sockets with new white plastic installations 
to BS EN 1363-2. 

Allow for fused switches to supply cooker, fridge and 
mechanical extraction (kitchens and bathrooms). Within kitchen 
allow for additional 2nr switched fused spurs above worktop 
level with 2nr sockets below worktop for dishwasher / washing 
machines. 

Socket locations to be confirmed on site. 

As a general rule ensure number of outlets to room type meet 
the following: 

- Kitchen: 8 outlets (a minimum of 3 sockets free for 
general use). 

- Living Room: 8 outlets (a minimum of two outlets near 
the TV aerial outlet). 

- Bedrooms: 6 outlets (double socket either side of bed 
and one on opposing wall to bed). 

- Landing/hall: 2 outlets 

Item  

3.8.6 Install BT line to serve each flat with master socket and 1nr 
socket within living room of each flat. 

Item  

3.8.7 Install new TV aerial to serve both flats and allow for 1nr socket 
in each living room and bedroom.  

Item  

3.8.8 Supply and install new stainless steel mechanical extraction 
hood (Contractors choice, submit proposal for approval prior to 
order) to cooking stations within kitchens (K007 & K102). Duct 
extract through external wall. Extract to achieve minimum 
intermittent extract rate of 30l/s. 

Core drill penetration through existing cavity wall and install 
rigid ducting and grille kit. Cut duct to suit cavity width and 
mechanical extract connection. Grille Colour: White.  

Seal penetrations on both sides using airtight collars. 

Contractor to allow for high-level access arrangements 
separately under item 2.4. 

Item  

3.8.9 Supply and install new mechanical extraction (Contractors 
choice, submit proposal for approval prior to order) to Bathroom 

Item  
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K205. Extract to achieve minimum intermittent extract rate of 
15l/s. 

Core drill penetration through timber frame dormer wall and 
install rigid ducting and grille kit. Cut duct to suit cavity width 
and mechanical extract connection. Grille Colour: White.  

Seal penetrations on both sides using airtight collars. 

Contractor to allow for high-level access arrangements 
separately under item 2.4. 

3.8.10 Isolate and separate water services with new metered supply to 
serve each flat individually in accordance with BS EN 806-4. 
Remove existing hot water supply pipework and prevent any 
dead legs.  

Item  

3.8.11 Install new electric point of use hot water heaters (Contractors 
choice, submit proposal for approval prior to order) to bathroom 
basins and kitchen sinks (K005, K007, K102 and K205).  

Item  

3.8.12 Install new fire alarm system to comply with BS 5839-6 Grade 
D2 Category LD2.  

New smoke alarms to be mains operated and conform to BS 
EN 14604. 

New heat alarms to be mains operated and conform to BS 
5446-2.  

Item  

3.9 EXTERNALS   

3.9.1 Allow to clear and flush through rainwater goods. Repair any 
leaking joints identified. 

Contractor to allow for high-level access arrangements 
separately under item 2.4. 

Item  

3.9.2 Renew timber soffit to rear dormer extension to match size, 
profile and appearance of existing. 

Contractor to allow for high-level access arrangements 
separately under item 2.4. 

Item  

3.10 On completion   

3.10.1 The Contractor is to make good any damage caused during the 
works.  

Item  
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3.10.2 The work areas should be left clean and tidy on completion and 
all areas which have been worked on require a full ‘builders 
clean’. 

Item  

3.10.3 The Contractor is to dispose of any waste materials including 
cut offs and packaging. 

Item  

3.10.4 The Contractor to provide certification for all supplied products 
including warrantees prior to practical completion. 

Item  

3.10.5 The Contractor to provide O&M manuals two weeks prior to 
practical completion. The issue of practical completion will be 
contingent on the provision of O&Ms.  

Item  

 Total from 
above: 
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Appendix A 

Existing Plans  
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Appendix B 

Enabling and Demolition 
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Appendix C 

Proposed Plans 
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Appendix D 

Compartment Plan 
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Appendix D 

Fire and Acoustic Details 


