
Carn Gwavel, Nursery Refurbishment, Isles of Scilly

PRELIMINARIES TEMPLATE

Weeks £/Wk
Nr. Of 

Flights

Nr. Of 

Units
Set Up £

Removal 

£
TOTAL

CONSTRUCTION MANAGER

CONTRACTS MANAGER

SITE MANAGER

GENERAL FORMEMAN

MANAGING COMMERICAL TEAM

COMMERCIAL TEAM

TRADES FOREMAN

ENGINEER/SETTING OUT

M&E/D&B COORDINATOR

PLANNER

PLANNER

CONTRACT MANAGER 

PRECONSTRUCTION
COMMERCIAL TEAM 

PRECONSTRUCTION

PLANNER PRECONSTRUCTION

SITE/TRAVEL SECRETARY/ 

ADMINISTRATION

SAFETY OFFICER

FLIGHTS FROM LANDS END

CAR PARKING AT LANDS END

FLIGHTS FROM NEWQUAY

CAR PARKING AT NEWQUAY

SCILLONIAN 3 TRANSFER 

FROM PENZANCE

PARKING AT DOCK

TRANSFER TO ST AGNES

CONTRACTOR SITE STAFF

SUB CONTRACTORS

CONTRACTOR MANAGEMENT

SUBSISTENCE

OFFICES INC. EQUIPMENT

STORES

CANTEEN

LATRINES

COW ETC OFFICES/FACILITIES

CLEANING ETC

ERECT/DISMANTLE/TRANSPOR

T

COMPOUND

TELEPHONE INSTALL. (INC. 

COW ETC) TEL

RENTAL (INC. COW ETC)

FAX MACHINE/PHOTOCOPIER

CALLS

DESCRIPTION

SITE STAFF

TRAVEL 

AND 

FLIGHTS

STAFF 

ACCOMMO

SITE ACC.

OFFICE 

EQUIP
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Carn Gwavel, Nursery Refurbishment, Isles of Scilly

PRELIMINARIES TEMPLATE

DESCRIPTION Weeks £/Wk
Nr. Of 

Flights

Nr. Of 

Units
Set Up £

Removal 

£
TOTAL

SCAFFOLD EXTERNAL – ADAPTIONS

INTERNAL

HOIST 

TOWERS/CAGE/RUNNERS

EXTERNAL LOADING TOWERS

HANDRAILS

MOBILES

SUSPENDED CEILINGS

LIFT SHAFTS/STAIRWELLS

SAFETY NETTING

PLANT HOIST

TOWER CRANES INC. POWER, 

SKIPS, CAGES, ETC

MOBILE CRANES

CONCRETE PUMPS

FORK LIFT

MIXERS

COMPRESSOR AND EQUIPMENT

VIBRATORS AND EQUIPMENT 

SCREEDERS ETC

SAW BENCH/SKILL SAW ETC

SCISSOR LIFT

CHERRY PICKER

SMALL TOOLS CHAIN BLOCKS 

ETC

SKIPS

TRANSPORT EQUIPMENT

VANS/BUS

ISLAND TRANSPORT/HAULAGE

FREIGHT TRANSFER

LOADING/UNLOADING

GENERATOR

TRANSFORMERS

SITE CONNECTIONS

WANDERLEADS/BULBS/TEMPO

RARY LIGHTS

CURRENT CONSUMED

HEATING/LIGHTING FOR SITE 

ACCOMMODATION

MATERIALS
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DESCRIPTION
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ELECTRICITY



Carn Gwavel, Nursery Refurbishment, Isles of Scilly

PRELIMINARIES TEMPLATE

DESCRIPTION Weeks £/Wk
Nr. Of 

Flights

Nr. Of 

Units
Set Up £

Removal 

£
TOTAL

PUMPING

SECURITY/LIGHTING/WATCHM

AN

TEST CONCRETE MATERIALS

SAMPLES

DRY OUT

CLEAN 

SITE/BUILDINGS/ROADS

CONSUMABLE STORES

SIGN BOARD/SITE SIGNS

WINDOW FORMERS

MANUALS & DRAWINGS

PROTECTION

CRANE BANKSMAN

DUMPER/FORKLIFT DRIVER

HOIST DRIVER ETC

SCAFFOLDER/ELECTRICIAN

LABOURER

OTHERS

PHOTOGRAPHS

CONDITION SURVEY

TEMP ELECTRICS

TEMP WATER CONNECTION

TEMP DRAINAGE CONNECTION

REMOVE & MAKE GOOD 

CONNECTIONS

ACCESS ROAD

PAINTED HOARDING

SAFETY EQUIPMENT

INSURANCE

BONDS

PCG

CONSIDERATE CONTRACTORS

Contractor to list additional 

items as required:

DESCRIPTION

Brought Forward from Page 2   £

GENERAL

SPECIAL 

OPERATIVES

ANY OTHER 

ITEMS
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