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Q40 Fencing

To be read with Preliminaries/ General conditions.

FENCING SYSTEMS

410A PURPOSE MADE FENCING To external areas, refer to drawing 90001 for panel setting
out
. Standard: To BS 1722- 5 except as varied on drawings and below.
« Height: 2100 mm.
+ Materials: Wood.
- Finish: External protective treatment.
Colour: Wood finish.
+ Centres of posts (maximum): As recommendations.
« Method of setting posts: As recommendations.

410B PURPOSE MADE FENCING To Entrance Lobby, refer to drawing 90001 for panel setting
out
« Standard: To BS 1722- 5 except as varied on drawings and below.
+ Height: 1100 mm.
+ Materials: Wood.
- Finish: External protective treatment.
Colour: Wood finish.
« Centres of posts (maximum): As recommendations.
« Method of setting posts: As recommendations.

410C PURPOSE MADE ENCLOSURE To Buggy Store
. Standard: To BS 1722- 5 except as varied on drawings and below.
» Height: To match existing walls.
+ Materials: Wood.
- Finish: External protective treatment.
Colour: Wood finish.
+ Centres of posts (maximum): As recommendations.
« Method of setting posts: As recommendations.

570A GATES

- Manufacturer: Purpose made to match fencing, as Clause 410A.
- Product reference: Purpose made.

» Sizes: 1000 mm clear opening.

- Posts: Not required.

+ Finish as delivered: As Clause 410A.

- Fittings: Panic hardware:
Exidor panic bar and bolt, with extra protective coating to withstand external environment,
silver.
Borg digital keypad lock, marine grade, black..
- Finish: As Clause 410A.

- Method of fixing: Fixed back to timber fencing posts.

» Accessories: Security notice (supplied by Employer).
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EXECUTION

710  INSTALLATION GENERALLY
- Setout and erect:
- Alignment: Straight lines or smoothly flowing curves.
- Tops of posts: Following profile of the ground.
- Setting posts: Rigid, plumb and to specified depth, or greater where necessary to ensure
adequate support.
- Fixings: All components securely fixed.

720  SETTING POSTS IN CONCRETE

« Standard: To BS 8500-2.

» Mix: Designated concrete not less than GEN1 or Standard prescribed concrete not less
than ST2.

- Alternative mix for small quantities: 50 kg Portland cement to 150 kg fine aggregate to 250
kg 20 mm nominal maximum size coarse aggregate, medium workability.

+ Admixtures: Do not use.

- Holes: Excavate neatly and with vertical sides.

 Filling: Position post/ strut and fill hole with concrete to not less than the specified depth,
well rammed as filling proceeds and consolidated.

- Backfilling of holes not completely filled with concrete: Excavated material, well rammed
and consolidated.

740  SETTING POSTS IN EARTH
- Holes: Excavated neatly, with vertical sides and as small as practicable to allow refilling.
+ Filling: Position posts/ struts and replace excavated material, well rammed as filling
proceeds.

750 DRIVEN POSTS
. Damage to heads: Minimize.
- Repair: Neatly finish post tops after installation.

760  NAILED WOOD RAILS
« Length (minimum): Two bays, with joints in adjacent rails staggered.
« Fixing: Nail each length of rail to each post with two 100 mm galvanized nails.
+ Rails with split ends: Replace.

770  SITE CUTTING OF WOOD
« General: Kept to a minimum.
« Below or near ground level: Cutting prohibited.
- Treatment of surfaces exposed by minor cutting and drilling: Two flood coats of solution
recommended for the purpose by main treatment solution manufacturer.

790  SITE PAINTING
- Timing: Prepare surfaces and apply finishes as soon as possible after fixing.
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COMPLETION

910 CLEANING
» General: Leave the works in a clean, tidy condition.
- Surfaces: Clean immediately before handover.

920 FIXINGS
+ All components: Tighten.
- Timing: Before handover.

930 GATES
- Hinges, latches and closers: Adjust to provide smooth operation. Lubricate where
necessary.
- Timing: Before handover.
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