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External fire escape - marine environment
panic ironmongery required

External fire escape - marine
environment  panic ironmongery

required

30 Minutes Fire Rated Construction

60 Minutes Fire Rated Construction

120 Minutes Fire Rated Construction

FIRE DOORS:

Fire Rated Doors are to be provided in accordance with BS8214:2008.

Fire test certification is to be provided for all fire door variations. Fire

doors are generally to be self closing unless noted otherwise in the

door/ ironmongery schedule.

Travel Distance (Escape Route)

90 Minutes Fire Rated Construction

FIRE RATED CONSTRUCTIONS:

FIRE STRATEGY KEY:

Additional symbols are included in order to illustrate

other relevant protective measures:

Final Exit

Fire Alarm Remote Panel

Manual Call Point (Break Glass)

Fire Alarm Master Panel

60 Minute Compartment Line

30 minute fire

rated doorset

60 minute fire

rated doorset

Electro-magnetic hold open

device. Provided in accordance

with BS EN 1155.

Vision panel as early

warning.

NOTE:

- Assembly point to be confirmed by building user / occupier.

- Fire blanket and fire extinguisher positions / quantities to be

agreed with the end users and local fire brigade.

- Fire escape signage and emergency lighting TBC with M&E

Consultant.
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STATUS REV DATE DESCRIPTION

S3 P16 10.10.2017 First issue - For client comment and review

S3 P18 24.10.2017 Building Control Issue

D2 P20 09.11.2017 TENDER ISSUE

D2 P24 13.11.2017 BUILDING CONTROL ISSUE

D2 P26 15.11.2017 REISSUE FOR TENDER


