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Q22 Asphalt roads/ pavings

To be read with Preliminaries/ General conditions.

TYPES OF PAVING

127A HIGH PERFORMANCE COLOURED ASPHALT
•    Manufacturer: Tarmac. 

-    Web: www.tarmac.com. 
-    Email: enquiries@tarmac.com. 
-    Tel: +44 (0)800 1218218. 
-    Address: Portland House, Bickenhill Lane, Solihull, Birmingham, West Midlands . B37 

7BQ. 
-    Product reference: Ulticolour 

•    Type: Ulticolour Porous 6 mm. 
•    Colour/ Finish: Black. 

PREPARATORY WORK/ REQUIREMENTS

220 BITUMINOUS MATERIALS GENERALLY
•    Suppliers names: Submit. 

-    Timing (minimum): Two weeks before starting work. 
•    Test certificates: At the time of delivery for each manufacturing batch submit certificate: 

-    Confirming compliance with this specification and the relevant standard. 
-    Stating full details of composition of mix. 

230 SAMPLES
•    Submit: Representative samples of coated chippings. 

240 ACCEPTANCE OF SURFACES
•    Surface: Sound, clean and suitably close textured. 
•    Level tolerances: To BS 594987. 
•    Kerbs and edgings: Complete, adequately bedded and haunched and to the required 

levels. 

250 ABUTMENTS
•    Vertical edges of manholes, gullies, kerbs and other abutments: Clean and paint with a thin 

uniform coating of cold applied thixotropic bitumen emulsion. 
•    Finishing: Tamp surface around projections. 

-    Level: Flush or not more than 3 mm above projections. 
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LAYING

310 LAYING GENERALLY
•    Preparation: Remove all loose material, rubbish and standing water. 
•    Adjacent work: Form neat junctions. Do not damage. 
•    Channels, kerbs, inspection covers etc: Keep clean. 
•    New paving: 

-    Keep traffic free until it has cooled to prevailing atmospheric temperature. 
-    Do not allow rollers to stand at any time. 
-    Prevent damage. 
-    Lines and levels: With regular falls to prevent ponding. 
-    Overall texture: Smooth, even and free from dragging, tearing or segregation. 
-    State on completion: Clean. 

320 ADVERSE  WEATHER
•    Frozen materials: Do not use. 
•    Suspend laying: 

-    During freezing conditions 
-    If the air temperature reaches 0°C, or in calm dry conditions -3°C, on a falling 

thermometer. 
-    Hot rolled asphalt: During periods of continuous or heavy rain or if there is standing 

water on the base. 

330 LEVELS
•    Permissible deviation from the required levels, falls and cambers (maximum): In 

accordance with BS 594987, clause 5.2. 

340 FLATNESS/ SURFACE REGULARITY
•    Deviation of surface: Where appropriate in relation to the geometry of the surface, the 

variation in gap under a 3 m straightedge placed anywhere on the surface to be not more 
than: 
-    Base: Hand laid, 25 mm and Machine laid, 25 mm. 
-    Binder course: Hand laid, 13 mm and Machine laid, 13 mm. 
-    Surface course: Hand laid, 10 mm and Machine laid, 7 mm. 
-    Where a straightedge cannot be used the surface must be of a comparable standard of 

accuracy when judged by eye. 

350 CONTRACTOR'S USE OF PAVEMENTS
•    Before use: 

-    Timing: allow newly laid sections to cool before trafficking. 
-    Open-grained surface: Fill with 0/4 mm size coated grit. Remove surplus. 
-    Finish: Uncoated chipping and binder surface treatment. 

•    Preparation for final surfacing: 
-    Timing: Defer laying until as late as practicable. 
-    Immediately before laying final surfacing: Clean and make good the base/ binder course. 

Allow to dry. 
-    Adhesion: Submit proposals. 

Application rate: As manufacturer's recommendation. 
Accuracy: Uniform, without puddles. 

-    Finishing: Allow emulsion to break completely before applying surface. 
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351 CONTRACTOR'S USE OF PAVEMENTS
•    Preparation for final surfacing: 

-    Timing: Defer laying until as late as practicable. 
-    Immediately before laying final surfacing: Clean and make good the base/ binder course. 

Allow to dry. 
-    Adhesion: Submit proposals. 

Application rate: As manufacturer's recommendation. 
Accuracy: Uniform, without puddles. 

-    Finishing: Allow emulsion to break completely before applying surface. 

COMPLETION

390 DOCUMENTATION
•    Standard: BS EN 13108-1. 

-    Declaration of conformity: Submit. 
•    Number of copies: TBA. 
•    Submission: Two weeks prior to date when Contractor expects work to be complete. 

395 SLIP RESISTANCE TESTING
•    Surfaces to be tested: Butmac surface. 

-    Surface condition: Dry and wet. 
•    Timing: As agreed with contract administrator. 
•    Period of notice (minimum): 3 working days. 
•    Test standard: To BS 7976-2. 

-    Testing authority: A UKAS accredited laboratory. 
-    Witnessing/ Certification: Arrange for tests to be witnessed/ certified by: Project manager.

-    Report: Submit. 
Format: As required under BS 7976. 
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