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Q40 Fencing

To be read with Preliminaries/ General conditions.

FENCING SYSTEMS

410A PURPOSE MADE FENCING To external areas, refer to drawing 90001 for panel setting 
out

•    Standard: To BS 1722- 5 except as varied on drawings and below. 
•    Height: 2100 mm. 
•    Materials: Wood. 

-    Finish: External protective treatment. 
Colour: Wood finish. 

•    Centres of posts (maximum): As recommendations. 
•    Method of setting posts: As recommendations. 

410B PURPOSE MADE FENCING To Entrance Lobby, refer to drawing 90001 for panel setting 
out

•    Standard: To BS 1722- 5 except as varied on drawings and below. 
•    Height: 1100 mm. 
•    Materials: Wood. 

-    Finish: External protective treatment. 
Colour: Wood finish. 

•    Centres of posts (maximum): As recommendations. 
•    Method of setting posts: As recommendations. 

410C PURPOSE MADE ENCLOSURE To Buggy Store
•    Standard: To BS 1722- 5 except as varied on drawings and below. 
•    Height: To match existing walls. 
•    Materials: Wood. 

-    Finish: External protective treatment. 
Colour: Wood finish. 

•    Centres of posts (maximum): As recommendations. 
•    Method of setting posts: As recommendations. 

570A GATES
•    Manufacturer: Purpose made to match fencing, as Clause 410A. 

-    Product reference: Purpose made. 
•    Sizes: 1000 mm clear opening. 
•    Posts: Not required. 
•    Finish as delivered: As Clause 410A. 
•    Fittings: Panic hardware: 

Exidor panic bar and bolt, with extra protective coating to withstand external environment, 
silver.
Borg digital keypad lock, marine grade, black.. 
-    Finish: As Clause 410A. 

•    Method of fixing: Fixed back to timber fencing posts. 
•    Accessories: Security notice (supplied by Employer). 
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EXECUTION

710 INSTALLATION GENERALLY
•    Set out and erect: 

-    Alignment: Straight lines or smoothly flowing curves. 
-    Tops of posts: Following profile of the ground. 
-    Setting posts: Rigid, plumb and to specified depth, or greater where necessary to ensure 

adequate support. 
-    Fixings: All components securely fixed. 

720 SETTING POSTS IN CONCRETE
•    Standard: To BS 8500-2. 
•    Mix: Designated concrete not less than GEN1 or Standard prescribed concrete not less 

than ST2. 
•    Alternative mix for small quantities: 50 kg Portland cement to 150 kg fine aggregate to 250 

kg 20 mm nominal maximum size coarse aggregate, medium workability. 
•    Admixtures: Do not use. 
•    Holes: Excavate neatly and with vertical sides. 
•    Filling: Position post/ strut and fill hole with concrete to not less than the specified depth, 

well rammed as filling proceeds and consolidated. 
•    Backfilling of holes not completely filled with concrete: Excavated material, well rammed 

and consolidated. 

740 SETTING POSTS IN EARTH
•    Holes: Excavated neatly, with vertical sides and as small as practicable to allow refilling. 
•    Filling: Position posts/ struts and replace excavated material, well rammed as filling 

proceeds. 

750 DRIVEN POSTS
•    Damage to heads: Minimize. 

-    Repair: Neatly finish post tops after installation. 

760 NAILED WOOD RAILS
•    Length (minimum): Two bays, with joints in adjacent rails staggered. 
•    Fixing: Nail each length of rail to each post with two 100 mm galvanized nails. 
•    Rails with split ends: Replace. 

770 SITE CUTTING OF WOOD
•    General: Kept to a minimum. 
•    Below or near ground level: Cutting prohibited. 
•    Treatment of surfaces exposed by minor cutting and drilling: Two flood coats of solution 

recommended for the purpose by main treatment solution manufacturer. 

790 SITE PAINTING
•    Timing: Prepare surfaces and apply finishes as soon as possible after fixing. 
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COMPLETION

910 CLEANING
•    General: Leave the works in a clean, tidy condition. 
•    Surfaces: Clean immediately before handover. 

920 FIXINGS
•    All components: Tighten. 

-    Timing: Before handover. 

930 GATES
•    Hinges, latches and closers: Adjust to provide smooth operation. Lubricate where 

necessary. 
-    Timing: Before handover. 
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