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To be read with Preliminaries/ General conditions.

TYPES OF PAVING

HIGH PERFORMANCE COLOURED ASPHALT

Manufacturer: Tarmac.

- Web: www.tarmac.com.

- Email: enquiries@tarmac.com.

- Tel: +44 (0)800 1218218.

- Address: Portland House, Bickenhill Lane, Solihull, Birmingham, West Midlands . B37
7BQ.

- Product reference: Ulticolour

Type: Ulticolour Porous 6 mm.

Colour/ Finish: Black.

PREPARATORY WORK/ REQUIREMENTS

BITUMINOUS MATERIALS GENERALLY

Suppliers names: Submit.

- Timing (minimum): Two weeks before starting work.

Test certificates: At the time of delivery for each manufacturing batch submit certificate:
- Confirming compliance with this specification and the relevant standard.

- Stating full details of composition of mix.

SAMPLES
Submit: Representative samples of coated chippings.

ACCEPTANCE OF SURFACES

Surface: Sound, clean and suitably close textured.

Level tolerances: To BS 594987.

Kerbs and edgings: Complete, adequately bedded and haunched and to the required
levels.

ABUTMENTS

Vertical edges of manholes, gullies, kerbs and other abutments: Clean and paint with a thin
uniform coating of cold applied thixotropic bitumen emulsion.

Finishing: Tamp surface around projections.

- Level: Flush or not more than 3 mm above projections.
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LAYING

310 LAYING GENERALLY

» Preparation: Remove all loose material, rubbish and standing water.

« Adjacent work: Form neat junctions. Do not damage.

« Channels, kerbs, inspection covers etc: Keep clean.

+  New paving:
- Keep traffic free until it has cooled to prevailing atmospheric temperature.
- Do not allow rollers to stand at any time.
- Prevent damage.
- Lines and levels: With regular falls to prevent ponding.
- Overall texture: Smooth, even and free from dragging, tearing or segregation.
- State on completion: Clean.

320 ADVERSE WEATHER
+ Frozen materials: Do not use.
- Suspend laying:
- During freezing conditions
- If the air temperature reaches 0°C, or in calm dry conditions -3°C, on a falling
thermometer.
- Hot rolled asphalt: During periods of continuous or heavy rain or if there is standing
water on the base.

330 LEVELS
+ Permissible deviation from the required levels, falls and cambers (maximum): In
accordance with BS 594987, clause 5.2.

340 FLATNESS/ SURFACE REGULARITY
- Deviation of surface: Where appropriate in relation to the geometry of the surface, the
variation in gap under a 3 m straightedge placed anywhere on the surface to be not more
than:
- Base: Hand laid, 25 mm and Machine laid, 25 mm.
- Binder course: Hand laid, 13 mm and Machine laid, 13 mm.
- Surface course: Hand laid, 10 mm and Machine laid, 7 mm.
- Where a straightedge cannot be used the surface must be of a comparable standard of
accuracy when judged by eye.

350 CONTRACTOR'S USE OF PAVEMENTS
- Before use:
- Timing: allow newly laid sections to cool before trafficking.
- Open-grained surface: Fill with 0/4 mm size coated grit. Remove surplus.
- Finish: Uncoated chipping and binder surface treatment.
+ Preparation for final surfacing:
- Timing: Defer laying until as late as practicable.
- Immediately before laying final surfacing: Clean and make good the base/ binder course.
Allow to dry.
- Adhesion: Submit proposals.
Application rate: As manufacturer's recommendation.
Accuracy: Uniform, without puddles.
- Finishing: Allow emulsion to break completely before applying surface.
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351 CONTRACTOR'S USE OF PAVEMENTS
« Preparation for final surfacing:

- Timing: Defer laying until as late as practicable.

- Immediately before laying final surfacing: Clean and make good the base/ binder course.
Allow to dry.

- Adhesion: Submit proposals.
Application rate: As manufacturer's recommendation.
Accuracy: Uniform, without puddles.

- Finishing: Allow emulsion to break completely before applying surface.

COMPLETION

390 DOCUMENTATION
- Standard: BS EN 13108-1.
- Declaration of conformity: Submit.
- Number of copies: TBA.
« Submission: Two weeks prior to date when Contractor expects work to be complete.

395  SLIP RESISTANCE TESTING
» Surfaces to be tested: Butmac surface.
- Surface condition: Dry and wet.
» Timing: As agreed with contract administrator.
+ Period of notice (minimum): 3 working days.
» Test standard: To BS 7976-2.
- Testing authority: A UKAS accredited laboratory.
- Witnessing/ Certification: Arrange for tests to be witnessed/ certified by: Project manager.

- Report: Submit.
Format: As required under BS 7976.
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