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Demolition of existing and making good works
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ITEM | DESCRIPTION

COST

1.0 SECTION 1 - GENERAL PROVISIONS AND CONTRACT
DETAILS

Refer to preliminaries section of the tender package

1.1 Scope of Works by the Contractor:

The Contractor shall:

Carry out everything necessary for the proper execution and
completion of the works, whether or not described in this
specification or in the attached drawings, provided the same
may reasonably be inferred therefrom and is to include all
necessary allowances when tendering.

Provide general attendance of one trade upon another and
upon all sub-contractors, including the provision of facilities,
plant etc, carrying out all sundry and jobbing works and
making good etc, necessary for the proper execution of the
works.

Be responsible for liaison with and co-ordination of all works
by the various trades and Sub Contractors and. putin hand
any works such as cutting chases, holes or mortices,
providing fixings, plant or temporary services to avoid conflict
with other work.

Provide and install all necessary plant, scaffolding,
temporary shoring and supports, tools etc. including hoists,
ladders, planking, tackle, trestles, storage facilities, vehicles
etc. together will all fixings and fittings and is to alter, adapt
and maintain as necessary for the use of all trades including
those required by Sub-Contractors, for proper execution of
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the work and shall remove them and make good any damage
before completion.

Provide and maintain during the Works all incidental shoring,
strutting, needling and other supports as may be necessary
to preserve the stability of existing structures on the Site or
adjoining that may be endangered or affected by the Works.
Provide and install all necessary temporary services
including artificial lighting, electrical power etc. required for
the works together with all fixings and fittings and is to alter,
adapt, move and maintain as necessary and shall remove
them and make good any damage before completion.
Where existing supplies can be used, the Contractor shall
check their adequacy for his use and where inappropriate,
make all necessary arrangements and pay all charges to
enable him to use them if he so requires.

Comply with and give all notices required by any Act of
Parliament, By-Laws and Regulations of Local Authorities
and Statutory Undertakings, together with any local Police
requirements and pay all those charges legally demandable
and incurred in respect of these works, except for the
Building Regulations which will be paid by the Employer.
Ascertain the location of all services (including those
underground or overhead) drains or sewers, etc within the
vicinity of the works before commencing site operations and
shall maintain and protect the same at all times during the
contract and make good any damage or pay any costs or
charges in connection therewith.

Inform the Contract Administrator of any additional repairs
which are outside the scope of this specification before the
specified works are carried out, however, no additional work
is to be carried out without his written instructions. provide all
safety, health and welfare measures and amenities for his
own workmen and for those of any Sub Contractors as laid
down in all Health & Safety Legislation applicable to this
contract and maintain all safety measures required
thereunder.

Remove all rubbish, debris and surplus materials from the
site as work proceeds including any existing or occasioned
by Sub Contractors, and shall keep the site and surrounds
clean and tidy at all times.

Ensure that the structure and services of the property
including all fixtures, fittings and finishes etc., (whether new
or existing to be retained) are protected against falling
objects, dust, damage, frost, inclement weather or other
hazards throughout the contract by providing all necessary
covering, guards, dust sheets, screens, tarpaulins etc. and
making good at his own expense any damage caused the
inadequacy thereof

Move all furniture and take up and relay any carpet in
occupied premises as necessary in order to facilitate the
works.

On completion of the works, dismantle and remove all plant
and temporary work, clear away all rubbish, debris and
surplus materials and shall thoroughly clean all surfaces
including any affected portions of the existing premises, both
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internally and externally including removing all stains and
paint splashes, touching up any damaged decoration and
cleaning all parts, to leave the site clean and perfect to the
satisfaction of the Contract Administrator.

1.2 Site Administration:

The Contractor must:

o Ensure that all work, including that of Sub-Contractors, is
adequately supervised at all times by a competent foreman.

e Take all reasonable care in order to confine the area of
building operations to a minimum necessary for completion
of the works.

o Keep all persons (including those employed by the Sub
Contractors), under his control and within the boundaries of
the site.

¢ Obtain all necessary permissions where the execution of the
works requires workmen to enter upon adjoining properties
prior to such works being executed.

o Safeguard the Site, the Works, products, materials and any
parts of the existing building affected by the works from
unauthorised access, damage and theft and provide all
necessary facilities to do so.

¢ Indemnify the Employer against all claims or actions for
damages arising from failure to comply with the above.

e Allow for attending meetings as notified by the Contract
Administrator.

e Take all necessary precautions to prevent nuisance from
smoke, dust, rubbish, vermin and other causes.

e Make every effort to keep noise and disturbance to the
occupier of the site and surrounding premises to a minimum.

¢ Retain copies of maintenance instructions and guarantees
delivered with components and equipment and keep safe for
handover to the CA on completion.

e Take all necessary precautions to prevent personal injury,
death, and damage to the Works or other property from fire.
Comply with Joint Code of Practice 'Fire Prevention on
Construction Sites' published by the Building Employers
Confederation and the Loss Prevention Council.

2.0 SECTION 2 - CONSTRUCTION (DESIGN AND
MANAGEMENT) REGULATIONS & PREAMBLES

2.1 The contractor is to allow for following the procedures of the | Item
CDM Regulations and performing the duties of principle
contractor.

2.2 All work implemented to the premises as specified within Section | Item
3 of this report are to be undertaken in accordance with good
building practice and in compliance with current British
Standards and Code of Practices.

2.3 All works are to be undertaken to ensure compliance with current | Item
Building Regulations where applicable and the Contractor will be
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responsible for submitting a Building Notice if necessary and to
obtain a Completion Certificate prior to Practical Completion
being issued.

2.4 Materials Generally:

Materials and goods shall be of the best quality of their
respective kinds, British Standard Specifications (referred to
herein as BS) shall apply unless otherwise stated.

Where the name of a proprietary material has been used or
referred to in a preamble note or in descriptions, unless
otherwise described that proprietary material shall be handled,
stored and used strictly in accordance with the manufacturer’s
recommendations, instructions or specifications. It is the
Contractor’s responsibility to obtain such details and inform all
Sub Contractors and operatives of the requirements and
restrictions contained therein.

2.5 Substitution of Products:

No substitution of specified products will be permitted without
approval. Such approval will only be granted if the contractor
submits documentary evidence that the alternative product is
equivalent in respect of material, safety, reliability, fithess for
purpose, compatibility with adjacent construction, availability of
compatible accessories and, where relevant, appearance.

Any proposal for use of an alternative product must also include
proposals for substitution of compatible accessory products and
variation of details as necessary, with evidence of equivalent
durability, fithess for purposes and appearance of the
construction as a whole.

2.6 Workmanship Generally:

Where not fully described herein all works shall be carried out in
accordance with current British Standard Codes of Practice and
where none apply, shall be carried out to accepted good practice
and to the satisfaction of the Contract Administrator.

Subject to any specific requirements stated later, fix everything
that is intended to be fixed in such a manner that it stays fixed.

2.7 Workmanship Definitions:

Fix Only All labours in unloading, handling, storing and
fixing in position, including use of all plant.

Remove Disconnect, dismantle as necessary and
remove the stated element, work or component
and all associated accessories, fastenings,
supports, linings and bedding materials, and
dispose of unwanted materials. It does not
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include removing associated pipework, wiring,
ductwork or other services.

Keep for
Reuse

During removal prevent damage to the stated
components or materials, and clean off bedding
and jointing materials, stack neatly, adequately
protect and store until required by the Employer
or for use in the Works as instructed.

Replace

Remove the stated existing components,
features and finishes; provide and fit in lieu new
components, features or finishes which, (unless
specified otherwise, must match those which
have been removed) and make good as
necessary.

Repair

Carry out local remedial work to components,
features and finishes, resecure or refix as
necessary and leave in a sound and neat
condition. It does not include replacement of
components or parts of components or
redecoration.

Make Good

Carry out local remedial work to components,
features and finishes which have been disturbed
by other, previous work under this Contract and
leave in a sound and neat condition. It does not
include replacement of components or parts of
components, redecoration.

Ease

Make minor adjustments to moving parts of the
stated component to achieve good fit in both
open and closed positions and ensure free
movement in relation to fixed surrounds and
make good as necessary.

To Match
Existing

Use products, materials and methods to match
closely all visual characteristics and features of
the existing work, with joints between existing
and new work as inconspicuous as possible.
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3.0 SECTION 3 — SCHEDULE OF WORKS

3.1 Rationale behind the works Note

The existing storage shed is in a dilapidated condition and due
for renewal. It's proposed the existing storage shed is
demolished and existing concrete slab made good to receive
and new prefabricated storage unit. This schedule of works
relates to demolition of existing and making good works only
and DOES NOT include procurement of the new storage unit.

3.2 Demolition / Enabling

The existing storage shed is known to contain asbestos sheet | Note
roofing. The contractor is to review existing asbestos
information and make suitable allowance for safe removal and
disposal.

The building is single storey with a GIFA of approximately
14m2. The floor to ceiling height is 2m. The building is construct
with a pitched timber roof structure with asbestos sheet
covering, the walls are reinforced concrete panels with two
small windows and timber double entrance doors. The building
is construct on a concrete slab and contains no services.

321 Carefully cut back existing overgrown vegetation to the roof | Item
and rear elevation to provide suitable working access.

3.2.2 Carefully deconstruct the existing structure systematically to | Item
prevent uncontrolled collapse. The existing concrete slab is to
be retained.
3.23 Allow to dispose of all existing materials from site. Item
3.3 Fencing

The existing shed forms part of the boundary wall with the | Note
adjacent property. Contractor to provisionally allow to install
new boundary fencing in place of existing shed.

331 Provisionally allow to install new concrete post with timber | Provisional
panel fencing inline with and to match existing. New fencing to | Item

have concrete posts with concrete gravel board and horizontal,
stained timber cladding.
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Contractor to allow for associated excavations and setting new
posts into concrete footings.

For pricing purposes: Contractor to allow for 6lm of new

fencing.

34 Upon Completion

34.1 The contractor is to make good any damage caused during the | Item
works.

3.4.2 The area should be left clean and tidy on completion and all | Item
areas which have been worked on require a full ‘builders
clean’.

3.4.3 The contractor is to dispose of any waste materials including | Item
cut offs and packaging.

3.4.4 The contractor to provide certifications for all supplied products | Item
to show warrantees prior to practical completion.

4.0 Risk allowance Provisional | £
sum

Total from | £
above:

Schedule of Works 7 Ref: 4101280-100
Emergency Planning Shed Date: July 2023



