

Old School Demolition, St Marys, Isles of Scilly

Contingencies and Dayworks

<u>CONTINGENCIES</u>			Total £
Provide the following provisional sum for CONTINGENCIES			30,000.00
Total Contingencies to Collection £			30,000.00
<u>DAYWORKS - LABOUR</u>			Total £
Price the following hourly base rates for dayworks undertaken before the date of Completion			
Grade	Hours	All In Rate £/hr	
Building Craft Operative	5		
Building General Operative	5		
Mechanical			
Foreman (Pipe fitter)	3		
Craftsman	3		
Mate	3		
Electrician			
Approved electrician	3		
Electrician	3		
Mate	3		
Labourer	3		
Price the following hourly base rates for dayworks undertaken after the date of Completion			
Grade	Hours	All In Rate £/hr	
Building Craft Operative	5		
Building General Operative	5		
Mechanical			
Foreman (Pipe fitter)	3		
Craftsman	3		
Mate	3		
Electrician			
Approved electrician	3		
Electrician	3		
Mate	3		
Labourer	3		
Total Dayworks - Labour to Collection £			

Old School Demolition, St Marys, Isles of Scilly

Contingencies and Dayworks

<p><u>DAYWORKS - MATERIALS AND GOODS</u></p> <p>Provide the following provisional sum for the supply of MATERIALS AND GOODS</p> <p><u>ADD</u></p> <p>Percentage for incidental costs, overheads, and profit whether before or after Completion %</p>	<p>Total £</p> <p>1,000.00</p>
<p>Total Dayworks - Materials and Goods to Collection £</p>	
<p><u>DAYWORKS - PLANT</u></p> <p>Provide the following provisional sum for supply of PLANT and associated consumables</p> <p><u>ADD</u></p> <p>Percentage for incidental costs, overheads, and profit whether before or after Completion %</p>	<p>Total £</p> <p>1,000.00</p>
<p>Total Dayworks - Plant to Collection £</p>	
<p><u>SUBCONTRACTORS AND SUPPLIERS</u></p> <p>Provide the following provisional sum for WORKS BY SUBCONTRACTORS / SUPPLIERS</p> <p><u>ADD</u></p> <p>Percentage for incidental costs, overheads, and profit whether before or after Completion %</p> <p>Note: The percentage inserted here should represent that included in the Contract pricing and will be used for all variations and the like where the works are valued on a quotation or invoice from a subcontractor or supplier</p>	<p>Total £</p> <p>1,000.00</p>
<p>Total Subcontractors and Suppliers to Collection £</p>	

Old School Demolition, St Marys, Isles of Scilly

Contingencies and Dayworks

<u>COLLECTION</u>	Total £
Contingencies	
Dayworks - Labour	
Dayworks - Materials and Goods	
Dayworks - Plant	
Subcontractors and Suppliers	
CONTINGENCIES AND DAYWORKS TO GENERAL SUMMARY £	