
Old School Demolition, St Marys, Isles of Scilly

Contingencies and Dayworks

CONTINGENCIES Total

£

Provide the following provisional sum for CONTINGENCIES 30,000.00

Total Contingencies to Collection £ 30,000.00

DAYWORKS - LABOUR Total

£

Grade Hours All In Rate

£/hr

Building Craft Operative 5

Building General Operative 5

Mechanical

Foreman (Pipe fitter) 3

Craftsman 3

Mate 3

Electrician

Approved electrician 3

Electrician 3

Mate 3

Labourer 3

Grade Hours All In Rate

£/hr

Building Craft Operative 5

Building General Operative 5

Mechanical

Foreman (Pipe fitter) 3

Craftsman 3

Mate 3

Electrician

Approved electrician 3

Electrician 3

Mate 3

Labourer 3

Total Dayworks - Labour to Collection £

Price the following hourly base rates for dayworks undertaken before the date of Completion

Price the following hourly base rates for dayworks undertaken after the date of Completion
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Old School Demolition, St Marys, Isles of Scilly

Contingencies and Dayworks

DAYWORKS - MATERIALS AND GOODS Total

£

1,000.00

ADD

%

Total Dayworks - Materials and Goods to Collection £

DAYWORKS - PLANT Total

£

1,000.00

ADD

%

Total Dayworks - Plant to Collection £

SUBCONTRACTORS AND SUPPLIERS Total

£

1,000.00

ADD

%

Note:

Total Subcontractors and Suppliers to Collection £

Provide the following provisional sum for supply of PLANT and associated 

consumables

Provide the following provisional sum for WORKS BY SUBCONTRACTORS / SUPPLIERS

Percentage for incidental costs, overheads, and profit whether before or after 

Completion

The percentage inserted here should represent that included in the Contract 

pricing and will be used for all variations and the like where the works are 

valued on a quotation or invoice from a subcontractor or supplier

Percentage for incidental costs, overheads, and profit whether before or after 

Completion

Percentage for incidental costs, overheads, and profit whether before or after 

Completion

Provide the following provisional sum for the supply of MATERIALS AND GOODS
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Old School Demolition, St Marys, Isles of Scilly

Contingencies and Dayworks

COLLECTION Total

£

Contingencies

Dayworks - Labour

Dayworks - Materials and Goods

Dayworks - Plant

Subcontractors and Suppliers

CONTINGENCIES AND DAYWORKS TO GENERAL SUMMARY £

22640/20.0 3


